
 
 

 
 
 
 
 

July 10, 2017 
 

INVITATION FOR BID RFX16-24 
 

 Property Management Services 
Construction Package 4  

1 mile north of Kern-Tulare County line (Allensworth) to Poplar Avenue (Wasco) 
 
 
You are invited to review and respond to this Invitation for Bid (IFB) RFX16-24, Property Management 
Services. In submitting your bid, you must comply with the instructions found herein. 
 
This is a re-advertisement of RFX16-19.  Please note the addition of Section D 11, Organizational 
Conflicts of Interest for Property Management Services. 
 
Note that all Agreements entered into with the State of California will include by reference General 
Terms and Conditions (GTC 04/2017) and Contractor Certification Clauses (CCC 307) that may be 
viewed and downloaded at the following Internet site:  
 
http://www.dgs.ca.gov/ols/resources/standardcontractlanguage.aspx.  
 
If you do not have Internet access, a hard copy can be provided by contacting the person listed 
below. 
 
In the opinion of the California High-Speed Rail Authority (Authority), this IFB is complete and without 
need of explanation. However, if you have questions or should you need any clarifying information, 
the contact person for this IFB is: 
 

Mr. Domonique Wilson 
California High-Speed Rail Authority 

(916) 669-6603 
domonique.wilson@hsr.ca.gov  

 
 
Please note that no verbal information given will be binding upon the State unless such information is 
issued in writing as an official addendum. 
 
 
 

http://www.dgs.ca.gov/ols/resources/standardcontractlanguage.aspx
mailto:domonique.wilson@hsr.ca.gov
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A)  Background Information  
 

The California High-Speed Rail Authority (Authority) is responsible for planning, designing, 
building, and operation of the first high-speed rail system in the nation. California High-Speed Rail 
will connect the mega-regions of the State, contribute to economic development and a cleaner 
environment, create jobs and preserve agricultural and protected lands.  By 2029, the system will 
run from San Francisco to the Los Angeles basin in under three hours at speeds capable of over 
200 miles per hour. The system will eventually extend to Sacramento and San Diego, totaling 800 
miles with up to 24 stations. In addition, the Authority is working with regional partners to 
implement a state-wide rail modernization plan that will invest billions of dollars in local and 
regional rail lines to meet the State’s 21st century transportation needs. 
 
 Any services or work performed must be consistent and/or compliant with the conditions set forth 
within the following: 
• California State Budget Act 2012-13, SB1029 (Chapter 152, Statutes of 2012) 
http://www.leginfo.ca.gov/pub/11-12/bill/sen/sb_1001-1050/sb_1029_bill_20120718_chaptered.pdf 
• California High-Speed Rail Program 2016 Business Plan (2016) 
http://www.hsr.ca.gov/About/Business_Plans/2016_Business_Plan.html 
 

B) Purpose and Description of Services 
 
The Authority is seeking a Contractor to provide Property Management Services. The Contractor 
will maintain and manage lands owned by the Authority and located in Construction Package 4   
(CP 4) between 1 mile north of Kern-Tulare County line (Allensworth) and Poplar Avenue (Wasco).  
A map of this area is attached as Sample Standard Agreement Attachment 3. The total contract 
amount for any Agreement resulting from this IFB is not to exceed $1,000,000. The successful 
Bidder will be compensated on a time and materials basis for actual costs. The Authority does not 
guarantee the amount of work that will be assigned.  
 
See Sample Standard Agreement (STD 213), Exhibit A, Scope of Work, for a complete description 
of services. 
 
The estimated start date of the Agreement resulting from this IFB is September 5, 2017.  The term 
will end June 30, 2021. 
 
Bidders are cautioned that no work may begin until the Agreement has been fully executed. If 
work is performed prior to Agreement execution and the Agreement, for any reason, is not 
executed, all previous work performed by the Contractor is considered donated to the State and 
no payment shall be made for that work. 

 
Note: All times listed in this IFB are Pacific Standard Time (PST) 
 
C) Bidder Minimum Qualifications 
 

In order to be responsive to this IFB, the following bidding requirements must be met. Bidders 
who do not meet all of these qualifications will be eliminated from the competition. Bidders 

http://www.leginfo.ca.gov/pub/11-12/bill/sen/sb_1001-1050/sb_1029_bill_20120718_chaptered.pdf
http://www.hsr.ca.gov/About/Business_Plans/2016_Business_Plan.html
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must meet all of the following mandatory qualifications to the Authority’s satisfaction to be 
given further consideration. Bidders that fail to meet all these qualifications will not be 
considered or evaluated further. 
 

1) Mandatory Pass/Fail 
 
The Bidder must submit documentation in narrative form describing, in detail, how the Bidder 
meets each of the identified requirements/qualifications listed in the Mandatory Qualifications 
Table. The Bidder will include any necessary supporting documentation (references, 
certifications, etc.) necessary to validate the Bidder’s qualifications.  

 
MANDATORY QUALIFICATIONS 

 
1. 

 
A minimum of five years of experience in real property management. 

 
2. 

 
A minimum of three client references that validate Bidder’s experience. 
 

 
3. 

 
A professional resume from the Project Manager indicating a minimum of five years of 
experience involved with real property management. 
 

 
4.  

 
Bidder’s main office is located within one hour travel time of any and all locations of the 
Project within the designated Construction Package limits. 
 

 
5. 

 
Bidder’s team includes individuals with California Real Estate broker or agent’s license 
and either: 1) a Class A General Engineering Contractor license; or 2) a Class B General 
Building Contractor license and all applicable Class C Specialty Contractor licenses to 
perform the services described in the Scope of Work. 
 

 
6. 
 

 
Written documentation that Bidder meets all licensing and permit requirements listed in 
the Scope of Work and insurance requirements identified in Exhibit E, Additional 
Provisions 
 

7. Disabled Veteran Business Enterprise three percent participation (see section F) 

 
 
D) Bid Requirements and Information 

 
1) Key Action Dates 

 
It is recognized that time is of the essence. All Bidders are hereby advised of the following 
schedule and will be expected to adhere to the required dates and times. 
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Event Date 
IFB available to Prospective Bidders July 10, 2017      
Final Date to Submit Questions July 24, 2017 
Final Date to Post Responses July 26, 2017 
Final Date for Bid Submission   August 4, 2017 by 4:00pm 
*Cost Opening August 7, 2017 at 10:00am 
Notice of Intent to Award     August 8, 2017 
Proposed Award Date August 28, 2017 
Estimated Notice to Proceed Date September 5, 2017 or upon Contract execution 

 
*Dates after Bid Submission are approximations and may be changed, as needed, by the 
Authority without issuing an addendum.  
 
2) Written Questions/Answers 

 
a) Questions regarding this IFB must be submitted in writing to the email address of the 

individual identified on the first page of this document. Questions must be submitted on or 
before the date stated in Section D) Bid Requirements and Information, 1) Key Action 
Dates. 

  
b) Questions and Answers will be provided without identifying the submitter. At the sole 

discretion of the Authority, questions may be paraphrased by the Authority for clarity.  
 

c) Written responses to all questions will be collectively compiled and posted, as an 
Addendum, on Cal eProcure and the HSR website in accordance with the dates specified 
in Section D) Bid Requirements and Information, 1) Key Action Dates. It is the responsibility 
of the Bidder to access the website for any changes or addenda that may be posted.  

 
3) Submission of Bid 
 

a) All Bids must be submitted under sealed cover and sent to the Authority by the date and 
time shown in Section D) Bid Requirements and Information, 1) Key Action Dates. The 
sealed cover must be plainly marked with the IFB number and title, must show your firm 
name and address, and must be marked with "DO NOT OPEN," as shown in the following 
example: 

(Bidder Name) 
IFB #RFX16-24 

Property Management Services 
DO NOT OPEN 

 
If the Bid is made under a fictitious name or business title, the actual legal name of the 
Bidder must be provided. 
 
The Bid price (Attachment 3, Bid Worksheet) and all cost information must be 
submitted in a separate sealed envelope. The envelope should be affixed to the 
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outside of the Bid Package and marked “IFB RFX#16-24 Sealed Cost Bid – DO NOT 
OPEN.” 
 
Bids not submitted under sealed cover and marked as indicated may be rejected. 
 
A minimum of one printed original, one printed copy, and one electronic PDF version on 
CD/DVD of the Bid must be submitted. The PDF version must be printable and searchable, 
and shall not be password protected. The Bid Worksheet must not be included on the 
PDF version of the Bid. 

 
b) All Bids shall include the documents identified in Attachment 1, Required Attachment 

Checklist. Bids not including the required attachments shall be deemed non-responsive. A 
non-responsive Bid is one that does not meet the basic Bid requirements.  A non-
responsive Bid may be rejected with reasonable cause.  

 
c) All documents requiring a signature must bear an original ink signature of a person legally 

authorized to bind the bidding firm contractually.  
 
d) Mail or deliver Bids to the following address:  

 
California High-Speed Rail Authority 
Contracts and Procurement Branch 

Mr. Domonique Wilson 
770 L Street, Suite 620 
Sacramento, CA 95814 

 
Bids received after the Final Date for Bid Submission identified in Section D) Bid 
Requirements and Information, 1) Key Action Dates, will be rejected. Postmarks will not be 
accepted as meeting this requirement. The Bidder accepts sole responsibility for the timely 
arrival of the bid. If mailing your bid, please allow sufficient time for internal Authority 
routing, in addition to United States Postal Service time. THERE ARE NO EXCEPTIONS 
FOR ACCEPTANCE OF A LATE BID. 

 
e) Bids must be submitted for the performance of all the services described herein. Any 

deviation from the work specifications will not be considered and will cause a bid to be 
rejected. 

 
f) A Bid may be rejected if it is conditional, incomplete, or if it contains any alterations of form 

or other irregularities of any kind. The Authority may reject any Bid on the basis that it is not 
responsive or from a non-responsive Bidder, and may waive any immaterial deviation in a 
Bid. The Authority’s waiver of an immaterial deviation or defect shall in no way modify the 
IFB document or excuse the Bidder from full compliance with all requirements if awarded 
the Agreement. 

 
g) Costs incurred for developing Bids and in anticipation of award of an Agreement are 

entirely the responsibility of the Bidder and shall not be charged to the State of California. 
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h) An individual who is authorized to bind the Bidder contractually shall sign the Bid/Bidder 
Certification Sheet, Attachment 2. The signature must indicate the title or position that the 
individual holds in the firm. An unsigned Bid may be rejected. 
 

i) A Bidder may modify a Bid after its submission by first withdrawing the original Bid and then 
resubmitting a new Bid prior to the Bid Submission Deadline. Bidder modifications offered 
in any other manner, oral or written, will not be considered. 

 
j) A Bidder may withdraw its Bid by, prior to Bid opening, submitting a written withdrawal 

request to the Authority, signed by the Bidder or an authorized agent. A Bidder may 
thereafter submit a new Bid prior to the Bid Submission Deadline. Bids may not be 
withdrawn without cause after the Bid Submission Deadline. 
 

k) The Authority may modify the IFB prior to the date fixed for submission of bids by the 
issuance of an addendum made available to all parties who received a Bid Package by 
posting the addendum on Cal eProcure and the HSR website. 

 
l) The Authority reserves the right to reject all Bids for reasonable cause. The Authority is not 

required to award an Agreement. 
 

m) Bidders are cautioned not to rely on the Authority during its evaluation process to discover 
and report to the Bidder any defects and/or errors in the submitted documents. Before 
submitting a response to this solicitation, Bidders should carefully review, correct all errors, 
and confirm full adherence with the IFB requirements. 

 
n) Where applicable, the Bidder should carefully examine work sites and specifications. 

Bidders shall investigate conditions, character, and quality of surface or subsurface of 
materials or obstacles that might be encountered during the term of any Agreement 
resulting from this IFB. No additions or increases to the Agreement amount will be made 
due to lack of careful examination of work sites and specifications. 

 
o) The Authority does not accept alternate contract language from Bidders. A Bid with such 

language will be considered a counter proposal and will be rejected. The State's General 
Terms and Conditions (GTC 04/2017) are not negotiable. 

 
p) No oral understanding or agreement shall be binding on either party. 
 

q) Bid opening will be held at the address listed on page 7 at 10:00 AM on the date specified in 
Section D) Bid Requirements and Information, 1) Key Action Dates. Bidders may participate 
in person or via teleconference by calling 1-877-989-2926 and entering the pass code 
7743538. Calls will be accepted beginning at 9:50 AM until the conclusion of the bid 
opening. Bids will be read in Agreement numeric order; questions will not be allowed; and 
information will not be repeated. Bid opening results will be posted online on the Authority’s 
website on the day following the bid opening. The Agreement will be awarded to the lowest 
responsible bidder meeting the requirements outlined in the IFB. 
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4) Evaluation and Selection 
 

This section explains how the bid responses will be evaluated. Bid responses will be evaluated 
for compliance with administrative requirements and completeness.  

 
a) At the time of bid opening, each bid proposal’s total and any small business and/or micro 

business information will be read aloud. Bids are considered preliminary pending review 
and verification of applicable Bid requirements such as: small business preference, DVBE, 
DBE, licensing, bonding, qualifications, or other requirements as stated in the IFB. An 
Agreement will be awarded to the lowest responsive responsible Bidder. 
 

b) Each bid will be checked for the presence or absence of required information in 
conformance with the submission requirements of this IFB. The Authority will check the Bid 
Submittal Package to verify that all required documents were received. Positive verification 
of required documents will be performed to determine its responsiveness to the State's 
needs. 

 
c) The Authority will evaluate each bid response to determine its responsiveness to the 

published requirements.  
 

d)  Bid responses that contain false or misleading statements, or which provide references 
which do not support an attribute or condition claimed by the Bidder, may be rejected.  

 
e) Bids which fail to meet all of the requirements identified in Section C) Bidder Minimum 

Qualifications will not proceed to the Cost Opening. 
 
f) Award, if made, will be to the lowest responsive and responsible Bidder. 
 
g) If a discrepancy exists between the sum of the Bid item amounts and the total Bid amount, 

the sum of the Bid item amounts prevails. If a Bid item amount is illegible or omitted, the 
Bid may be determined nonresponsive. 

 
5) Tie-Breaker 

 
a) In the event of a tie, a permissible tie-breaker is a coin toss. If such an event is necessary, 

all Bidders that had their cost opened will be invited to attend.  
 
6) Award and Protest  
 

a) Whenever an Agreement is awarded under a procedure which provides for competitive 
bidding but the Agreement is not to be awarded to the low Bidder, the low Bidder shall be 
notified by email, overnight courier, or personal delivery five working days prior to the 
award of the Agreement. 

 
b) Notice of the proposed award shall be posted in a public place in the California High-Speed 

Rail Authority, 770 L Street, 6th Floor reception area, Sacramento, CA 95814, for five 
working days prior to awarding the Contract. In addition, the Notice of Proposed Award 
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(NOPA) will be delivered to the Authority’s External Affairs Department for posting onto the 
Authority’s website. The NOPA will also be emailed to each qualifying Contractor. 
 

c) If any Bidder, prior to the award of an Agreement, files a protest with the Department of 
General Services (DGS), Office of Legal Services, 707 Third Street, 7th Floor, Suite 7-330, 
West Sacramento, CA 95605 and the Authority on the grounds that the (protesting) Bidder 
is the lowest responsive responsible Bidder, the Agreement shall not be awarded until 
either the protest has been withdrawn or the DGS has decided the matter. 

 
d) Within five days after filing the initial protest, the protesting Bidder shall file with the DGS 

and the Authority a detailed written statement specifying the grounds for the protest. The 
written protest must be sent to DGS, Office of Legal Services, 707 Third Street, 7th Floor, 
Suite 7-330, West Sacramento, CA 95605. A copy of the detailed written statement should 
be mailed to the Authority, 770 L Street, Suite 620, MS 3, ATTN: Domonique Wilson. It is 
suggested that protests are submitted by certified or registered mail.  

 
7) Disposition of Bids 

 
a) Upon bid opening, all documents submitted in response to this IFB will become the 

property of the State of California, and will be regarded as public records under the 
California Public Records Act (Government Code Section 6250 et seq.) and subject to 
review by the public. 

 
b) Bid packages may be returned only at the Bidder's expense, unless such expense is 

waived by the Authority. 
 

8) Agreement Execution and Performance 
 

a) Service shall start on the express date set by the Authority’s Contract Manager after all 
approvals have been obtained and the Agreement is fully executed.  
 

b) All performance under the Agreement shall be completed on or before the termination date 
of the Agreement. 

 
c) If the Bidder is awarded the Agreement and refuses to sign the Agreement presented for 

signature within the time and manner required, the Bidder will be liable to the Authority for 
actual damages resulting to the Authority therefrom or 10 percent of the amount Bid, 
whichever is less. 

 
9) Costs Included in Bid Rates 
 

Bid prices/rates shall include the cost of employer payments to, or on behalf of, employees, 
subsistence, travel, compensation insurance premiums, unemployment contributions, social 
security taxes, contract bond premiums, and any other taxes or assessments, including, but 
not limited to, sales and use taxes required by law or otherwise, and no additional allowance 
will be paid unless separate payment provisions in the Agreement should specifically provide 
otherwise. 
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10) Payment Bond Requirement 

 
The successful Bidder will be required to provide, prior to commencement of work under a 
Work Request, a Payment Bond for 100 percent of the Work Request, if the Work Request is 
over $25,000 and is for public work (see California Public Contract Code Section 7103). The 
Payment Bond is not required at the time of Bid submittal; however, it is required, as 
applicable, prior to the start date of the Work Request. This Payment Bond requirement will 
likely only apply to demolition services. 
 

11) Organizational Conflicts of Interest for Property Management Services 
 

Pursuant to Sections II(9) and II(10) of the Authority’s Organizational Conflict of Interest Policy 
(Policy), any firms, including subcontractors, currently under contract providing right-of-way 
acquisition services to the Authority have been determined under Section VIII(1)(A) of the 
Policy to have an organizational conflict of interest and are precluded from bidding on this 
procurement.  
 

E) Small Business Preference 
 

A Small Business Preference will be granted on this IFB. Certified small businesses or 
microbusinesses can claim a 5% preference when submitting a bid on a State contract. A non-
small business may receive a preference of 5% if the business commits to subcontract at least 
30% of its net bid price with one or more small businesses or microbusinesses.  
The preference is calculated by reducing the total bid amount by 5%. The resulting amount is 
the new total bid amount for the bidder claiming the preference.  However, the 5% preference 
is used only for computation purposes to determine the winning bidder and does not alter the 
amounts of the resulting contract. A contract awarded on the basis of the 5% preference is 
awarded to the small business, microbusiness or non-small business for the actual amount of 
its bid. The value of the preference is limited to $50,000 when a contract award is based upon 
award to the lowest compliant bid.  
To obtain the preference, firms must be certified as a Small Business or Microbusiness with 
the Department of General Services (DGS), Office of Small Business and DVBE Service 
(OSDS) at the time the Bid is submitted or commit to subcontracting a minimum of 30 percent 
of their net bid price to Small Businesses or Microbusinesses in the categories most 
appropriate to accomplish the prescribed services.  Bidders MUST include updated copies of 
Small Business or Microbusiness Certificates in order to obtain the preference and include a 
Small Business Performance Plan describing the contract value and scope of work that will be 
used to meet the 30 percent goal.  The narrative shall also include a description of the 
approach and processes to be utilized to ensure that the Authority’s small business goals 
continue to be met throughout the term of the Agreement. Bidders can learn more about Small 
Business Preference at http://www.dgs.ca.gov/pd/Programs/OSDS.aspx. 

 

 

 

http://www.dgs.ca.gov/pd/Programs/OSDS.aspx
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F) Disabled Veteran Business Enterprise (DVBE) Program Requirement: 
 
There is a mandatory three (3) percent DVBE requirement for this Agreement. Proposers are 
responsible for ensuring that Attachment 11, DVBE Declarations (STD 843), reporting DVBE 
participation, is completed fully as this requirement is considered a pass/fail element.  
 
A qualifying DVBE for this procurement is defined as a person or entity that has 1) been 
certified by the Department of General Services’ Office of Small Business and Disabled Veteran 
Business Enterprise Services; and 2) that performs a commercially useful function, as defined 
herein, in providing services or goods that contribute to the fulfillment of the contract 
requirements for this procurement.  

 
G) Prevailing Wage Rates 
 

State General Prevailing Wage Rates 
State General Prevailing Wage Rates will apply for the Counties of Kern and Tulare as described 
in the attached Sample Standard Agreement. The predetermined general prevailing wage rates 
published by the Director of Industrial Relations may be obtained via the Internet: 
http://www.dir.ca.gov. It is the Bidder's responsibility to use the correct classification 
determination published by the Department of Industrial Relations. 
 

H) Iran Contracting Act 
 
Pursuant to the Iran Contracting Act of 2010 (Public Contract Code Sections 2200 et seq., 
hereinafter “the Act”), persons identified on the list established under Public Contract Code 
Section 2202.5 (hereinafter, “List”) are ineligible to bid on, submit a proposal for, enter into, or 
renew any contract with the State for goods or services of one million dollars or more (see 
Attachment 5, Iran Contracting Act).  
 
Any person who submits a bid or proposal must complete and submit to the Authority with its bid 
or proposal the Iranian Contracting Act Certification certifying that it is not on the most current List 
unless the person is exempted from the certification requirement by Public Contract Code 
Section 2203 (c) or (d). If claiming an exemption, the person shall provide written evidence that 
supports an exemption under Public Contract Code Section 2203(c) or (d) with its bid or 
proposal. 
 

I) Darfur Contracting Act 
 

The Darfur Contracting Act, PCC section 10475-10481, applies to any company that currently or 
within the previous three years has had business activities or other operations outside of the 
United States. The Act was passed by the California Legislature and signed into law by the 
Governor to preclude State agencies generally from contracting with “scrutinized” companies that 
do business in the African nation of Sudan (of which the Darfur region is a part) for the reasons 
described in PCC section, 10475. All Bidders shall complete the Darfur Contracting Act 
Certification form, Attachment 6, and submit with Bid. 
 

http://www.dir.ca.gov/
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If your company has not, within the previous three years, had any business activities or other 
operations outside of the United States, complete Option 1 on the Darfur Contracting Act 
Certification form, Attachment 6. 
 
A scrutinized company is a company doing business in Sudan as defined in PCC section 10476. 
Scrutinized companies are ineligible to, and cannot bid on, or submit a proposal for an 
Agreement with a State agency for goods or services. (PCC section 10477(a)). 
 
Therefore, PCC section 10478 (a) requires a company that currently has (or within the previous 
three (3) years has had business activities or other operations outside of the United States to 
certify that it is not a “scrutinized” company when it submits a Bid to a State agency. 
 
A scrutinized company may still, however, submit a Bid for an Agreement with a State agency for 
goods or services if the company first obtains permission from the Department of General 
Services (DGS) according to the criteria set forth in PCC section 10477(b). 

 
J) Unruh Civil Rights Act and the Fair Employment and Housing Act 
 

Pursuant to Public Contract Code section 2010, all Bidders must complete Attachment 9, 
California Civil Rights Laws Certification, certifying compliance with the following: 
 
California Civil Rights Laws:  For contracts over $100,000 executed or renewed after January 1, 
2017, the contractor certifies compliance with the Unruh Civil Rights Act (Section 51 of the Civil 
Code) and the Fair Employment and Housing Act (Section 12960 of the Government Code); and 
 
Employer Discriminatory Policies: For contracts over $100,000 executed or renewed after 
January 1, 2017, if a Contractor has an internal policy against a sovereign nation or peoples 
recognized by the United States government, the Contractor certifies that such policies are not 
used in violation of the Unruh Civil Rights Act (Section 51 of the Civil Code) or the Fair 
Employment and Housing Act (Section 12960 of the Government Code). 

 
K) Motor Carrier Permit 
 

If required by law, the lowest responsive responsible Bidder must provide evidence before 
contract award that it possesses and maintains in good standing a Motor Carrier Permit (MCP) 
issued by the California Department of Motor Vehicles (DMV). The Authority will verify that the 
Bidder has met this requirement prior to Agreement award and may check periodically throughout 
the term of the Agreement to ensure that the bidder's MCP is in effect and in good standing. 
Failure to meet this requirement will result in rejection of that Bidder's Bid or termination of the 
Agreement for default, as applicable. 
 
If the MCP is required, the Bidder shall pay any fees required to obtain and maintain in good 
standing all necessary licenses and permits to accomplish the work.  For more information the 
Bidder may call its local DMV permit office or the Sacramento DMV Motor Carrier Services 
Branch at (916) 657-8153. Prior to obtaining a Motor Carrier Permit the bidder must have a 
California “CA Number” issued by the California Highway Patrol (CHP).  
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To request a CA Number, the bidder may call its local CHP office or the Sacramento CHP 
Commercial Records Unit at (916) 375-2810. DMV: 
https://www.dmv.ca.gov/portal/dmv/?1dmy&urile=wcm:path:/dmv_content_en/dmv/vehindustry/m
cp/mcpinfo 
 

L) Subcontractors 
Bidder may subcontract portions of the work as defined in the attached Sample Standard 
Agreement. If subcontractors are to be used they must be included on the Bidder Declarations 
form GSPD-05-105 (Attachment 10).  Bidders must ensure that the subcontractor will have all 
necessary licenses, permits, and/or certifications to accomplish its portion of the work. Failure of 
a subcontractor to have the proper licenses, permits, and/or certifications, shall be cause for 
rejection of bid. 
 

M) Insurance 
 
The Bidder that receives the Agreement award must submit a Certificate of Insurance providing 
proof of insurance to the Contracts and Procurement Branch within 10 working days from the 
date of notification of award. The State’s Office of Risk and Insurance Management will review 
insurance certificates and/or proof of self-insurance documentation before execution of the 
Agreement. Refer to Exhibit E in the Sample Standard Agreement for the applicable and specific 
insurance requirements and coverage limits. 
 
The insurance carrier shall provide an endorsement for the additional insured statement as 
follows: 
 
“The State of California, its officers, agents, employees, and servants shall be included as 
additional insured, but only with respect to work performed for the State of California under this 
Agreement.” 
 

N) Required Attachments 
 
This bid package requires completion of all Attachments referenced on the Required Attachment 
Checklist, Attachment 1 of this document. 

https://www.dmv.ca.gov/portal/dmv/?1dmy&urile=wcm:path:/dmv_content_en/dmv/vehindustry/mcp/mcpinfo
https://www.dmv.ca.gov/portal/dmv/?1dmy&urile=wcm:path:/dmv_content_en/dmv/vehindustry/mcp/mcpinfo
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ATTACHMENT 1 
REQUIRED ATTACHMENT CHECKLIST 

 
A complete bid or bid response package will consist of the items identified below. Complete this 
checklist to confirm the items in your bid. Place a check mark or “X” next to each item that you are 
submitting to the Authority. For your bid to be responsive, all required attachments must be returned. 
If submitting bids on more than one Construction Package, each bid package shall be submitted 
separately and each bid package must include all the items. This checklist should also be returned 
with your bid package. 
 
Attachment Name/Description 
 
_____ Attachment 1 Required Attachment Checklist 
_____ Attachment 2 Bid/Bidder Certification Sheet 
_____ Attachment 3 Bid Worksheet (Submit in a separate sealed envelope.  See Section 

D, Bid Requirements and Information) 
_____ Attachment 4 Bidder References  
_____ Attachment 5 Iran Contracting Act  
_____ Attachment 6 Darfur Contracting Act Certification 

  Check here if you are not required to complete the above 
attachment. 

_____ Attachment 7 Payee Data Record (STD 204) * 
_____ Attachment 8 Contractor Certification Clauses (CCC-307) * 
_____ Attachment 9 California Civil Rights Laws Certification 
_____ Attachment 10 Bidder Declaration (GSPD-05-105) 
_____ Attachment 11 DVBE Declarations (STD 843) 
_____ Bidder Minimum Qualifications Documentation (Narrative & backup) 
 (See Section C, Bidder Minimum Qualifications of this IFB) 
_____ Business License (see Sample Agreement, Exhibit E, Additional Provisions) 
_____ Real Estate License 
_____ Contractor’s License 
_____ Insurance Coverage (Standard Agreement, Exhibit E, Additional Provisions) 

Acknowledgement of ability to meet insurance requirements required with bid response; 
certificates of coverage must be provided upon contract execution.  

 
* Submittal required upon notice of Contract award. 
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ATTACHMENT 2 
BID/BIDDER CERTIFICATION SHEET 

 
This Bid/Bidder Certification Sheet must be signed and returned along with all the required 
attachments as an entire package with original signatures. The bid must be submitted in a sealed 
envelope in accordance with section D, Bid Requirements and Information. If submitting bids on more 
than one Construction Package, each bid package must include a separate Certification Sheet, each 
must have original signatures, and each bid must be submitted separately.  
 
A. Our all-inclusive bid is submitted as detailed in Attachment 3, Bid Worksheet. 
B. All required attachments are included with this certification sheet. 
C. The signature affixed hereon and dated certifies compliance with all the requirements of this 

bid document. The signature below authorizes the verification of this certification. 
 
      An unsigned Bid/Bidder Certification Sheet may be Cause for rejection. 
 

1. Company Name 2. Telephone Number 2a. Fax Number 
      (   )       (   )       

3. Address 
      

Indicate your organization type: 
4.  Sole Proprietorship 5.  Partnership 6.  Corporation 

Indicate the applicable employee and/or corporation number: 
7. Federal Employee ID No. (FEIN)       8. California Corporation No.       

Indicate applicable license and/or certification information: 
9.    
    

   

10. Bidder’s Name (Print) 11. Title 
            

12. Signature 13. Date 
  

14. Are you certified with the Department of General Services, Office of Small Business and Disabled Veteran 
Business Enterprise Services (OSDS) as: 
a. California Small Business  

Yes   No  
If yes, enter certification number:  

b. Disabled Veteran Business Enterprise Yes  No  
If yes, enter your service code below: 

                

NOTE: A copy of your Certification is required to be included if either of the above items is checked “Yes”. 
Date application was submitted to OSDS, if an application is pending:       
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Completion Instructions for Bid/Bidder Certification Sheet 

 
Complete the numbered items on the  

Bid/Bidder Certification Sheet by following the instructions below. 
 

Item 
Numbers 

 
Instructions 

 
1, 2, 2a, 3 

 
Must be completed. These items are self-explanatory. 

 
4 

 
Check if your firm is a sole proprietorship. A sole proprietorship is a form of business in which one 
person owns all the assets of the business in contrast to a partnership and corporation. The sole 
proprietor is solely liable for all the debts of the business. 

 
5 

 
Check if your firm is a partnership. A partnership is a voluntary agreement between two or more 
competent persons to place their money, effects, labor, and skill, or some or all of them in lawful 
commerce or business, with the understanding that there shall be a proportional sharing of the 
profits and losses between them. An association of two or more persons to carry on, as co-owners, 
a business for profit. 

 
 
6 

 
Check if your firm is a corporation. A corporation is an artificial person or legal entity created by or 
under the authority of the laws of a state or nation, composed, in some rare instances, of a single 
person and his successors, being the incumbents of a particular office, but ordinarily consisting of 
an association of numerous individuals. 

 
7 

 
Enter your federal employee tax identification number. 

 
 
8 

 
Enter your corporation number assigned by the California Secretary of State’s Office. This 
information is used for checking if a corporation is in good standing and qualified to conduct 
business in California. 

 
9 
 

 
Complete if your firm holds a California Contractor’s license. This information will be used to verify 
possession of a Contractor’s license for public works agreements. 

 
10, 11, 
12, 13 

 
Must be completed. These items are self-explanatory. 
 

 
 

14 
 

 
If certified as a California Small Business, place a check in the "Yes" box, and enter your 
certification number on the line. If certified as a Disabled Veterans Business Enterprise, place a 
check in the "Yes" box and enter your service code on the line.  If your certification is pending, enter 
the date your application was submitted to OSDS.  
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ATTACHMENT 3 
BID WORKSHEET 

 
Item No. Item Unit of Measure Unit Price1 

1 Project Manager Per Hour $ 

2 Tenant Services Manager Per Hour $ 

3 On-Site Security Guard Per Hour $ 

4 Licensed Plumber (Normal 
Business Hours) 

Per Hour $ 

5 Licensed Plumber (Outside Normal 
Business Hours) 

Per Hour2 $ 

6 Licensed Electrician (Normal 
Business Hours) 

Per Hour $ 

7 Licensed Electrician (Outside 
Normal Business Hours) 

Per Hour2 $ 

8 Administrative Support Per Hour $ 

9 Board Up (per prototype3) Each $ 

10 Weekly Scheduled Services (per 
Prototype3,4) 

Weekly Rate per 
Property 

$ 

11 Rental Rate Survey5 Each $ 

12 Irrigation crew (cutting, capping, 
rerouting, testing, etc.) 

Half Day $ 

13 Landscape Maintenance Per Acre $ 

14 Weed Abatement “Tractor 
Disking”(agricultural) for areas less 
than one acre in size 

Per Square Foot $ 

15 Weed Abatement “Tractor 
Disking”(agricultural) for areas one 
acre or more in size 

Per Acre $ 

TOTAL PRICE (Sum of lines 1-15) $ 

 

Rates for additional services must be approved by ACM prior to starting work.  Rates for additional 
emergency services should be approved by ACM prior to starting work, but in cases where this is not 
possible rates must be reasonable and based on industry standards. 

 

1Rates are caps; actual charges may be less but shall not exceed the rate cap.  Rates are fully loaded. 
2Not to exceed 150% of normal business hours rate. 
3Prototype unit is a vacant, 1200 sq ft single family detached house with 14 openings (2 exterior doors, attached garage, 
11 3’x5’ windows).  It is located in a rural setting on a half-acre lot with irrigated landscaping. 
4Weekly services include visual and security inspection, trash pickup and hauling, graffiti abatement, grass cutting, and 
weed clearing. 
5Described in Section 2.5.8.1 of the Scope of Work 
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ATTACHMENT 4 
BIDDER REFERENCES 

 
Submission of this attachment is mandatory. Failure to complete and return this attachment with your 
bid will cause your bid to be rejected and deemed nonresponsive. Bidder must provide references 
from business engagements other than the Authority for this bid process. The table below should 
indicate which references, if any, is government or public agency clients. See Section C) Bidder 
Minimum Qualifications for reference requirements. 
 
List below three references of similar types of services performed within the last five years. 
 
REFERENCE 1 
Name of Firm  
Street Address City State Zip Code 
Contact Person Telephone Number 
Dates of Service Value or Cost of Service 
Brief Description of Service Provided 
 
 
 

REFERENCE 2 

Name of Firm 
Street Address City State Zip Code 
Contact Person Telephone Number 
Dates of Service Value or Cost of Service 
Brief Description of Service Provided 
 

REFERENCE 3 
Name of Firm 

Street Address City State Zip Code 
Contact Person Telephone Number 
Dates of Service Value or Cost of Service 
Brief Description of Service Provided 
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ATTACHMENT 5 
IRAN CONTRACTING ACT 

 
Any person who submits a bid or proposal must complete and submit to the Authority with its bid or 
proposal the Iranian Contracting Act Certification certifying that it is not on the most current list of 
persons engaged in investment activities in Iran.  Complete and submit the form available at the link 
below: 
https://www.documents.dgs.ca.gov/pd/poliproc/IranActCert.doc 

 
 

ATTACHMENT 6 
DARFUR CONTRACTING ACT CERTIFICATION 

 
Public Contract Code Sections 10475 -10481 applies to any company that currently or within the 
previous three years has had business activities or other operations outside of the United States. For 
such a company to bid on or submit a proposal for a State of California contract, the company must 
certify that it is either a) not a scrutinized company; or b) a scrutinized company that has been 
granted permission by the Department of General Services to submit a proposal.  Complete and 
submit the form available at the link below: 
https://www.documents.dgs.ca.gov/pd/poliproc/darfurcert072010.doc 
  
 

ATTACHMENT 7 
PAYEE DATA RECORD 

 
Complete and submit the form available at the link below: 
http://www.documents.dgs.ca.gov/dgs/fmc/pdf/std204.pdf 
 

 
ATTACHMENT 8 

CONTRACTOR CERTIFICATION CLAUSES 
 

Complete and submit the form available at the link below: 
http://www.dgs.ca.gov/ols/resources/standardcontractlanguage.aspx 
Contractor Certification Clauses (CCC – 04/2017) is located under “Standard Contract Language”.  
 
 

ATTACHMENT 9 
CALIFORNIA CIVIL RIGHTS LAWS CERTIFICATION 

 
For contracts that exceed $100,000.00, complete and print the form at the link provided below: 
https://www.documents.dgs.ca.gov/pd/poliproc/CALIFORNIA%20CIVIL%20RIGHTS%20LAWS%20A
TTACHMENT.docx 
 

 
 
 
 
 

https://www.documents.dgs.ca.gov/pd/poliproc/IranActCert.doc
https://www.documents.dgs.ca.gov/pd/poliproc/darfurcert072010.doc
http://www.documents.dgs.ca.gov/dgs/fmc/pdf/std204.pdf
http://www.dgs.ca.gov/ols/resources/standardcontractlanguage.aspx
https://www.documents.dgs.ca.gov/pd/poliproc/CALIFORNIA%20CIVIL%20RIGHTS%20LAWS%20ATTACHMENT.docx
https://www.documents.dgs.ca.gov/pd/poliproc/CALIFORNIA%20CIVIL%20RIGHTS%20LAWS%20ATTACHMENT.docx
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ATTACHMENT 10 
BIDDER DECLARATION (GSPD-05-105) 

 
Complete and submit the form available at the link below: 
http://www.documents.dgs.ca.gov/pd/delegations/GSPD105.pdf 
 

 
ATTACHMENT 11 

DVBE DECLARATIONS (STD 843) 
 

The DVBE Declaration shall be submitted for each DVBE that will be a Proposer or subcontractor. 
This fill and print form and instructions are available at the link below: 
http://www.documents.dgs.ca.gov/pd/poliproc/STD-843FillPrintFields.pdf 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.documents.dgs.ca.gov/pd/delegations/GSPD105.pdf
http://www.documents.dgs.ca.gov/pd/poliproc/STD-843FillPrintFields.pdf


 

STANDARD AGREEMENT 
STD. 213 (NEW 06/03)  

 AGREEMENT NUMBER 
 IFB RFX16-24 
 REGISTRATION NUMBER 
  

1. This Agreement is entered into between the State Agency and the Contractor named below 
 STATE AGENCY’S NAME 
 California High-Speed Rail Authority 
 CONTRACTOR’S NAME 

 XXXXXXXXXX 

2. The term of this 
Agreement is: 

XXXXXXX, 2017 or upon approval by DGS, whichever is later, through xxxxx, 2021 
 

3. The maximum amount 
of this Agreement is: $ TBD 

4. The parties agree to comply with the terms and conditions of the following exhibits which are by this reference made a 
part of the Agreement: 

 

Exhibit A – Scope of Work 16 Pages 
Exhibit B – Budget Detail and Payment Provisions 5 Pages 
Exhibit B – Attachment 1, Bid Worksheet 1 Page 
Exhibit C* – GTC 04/2017 General Terms and Conditions 1 Page 
Exhibit D – Special Terms and Conditions 5 Pages 
Exhibit E – Additional Provisions  8 Pages 
Attachment 2 – CP4 Property Management Inventory 
 
 

2 Pages 
Attachment 3 – CP4 Map 1 Page 

  
Items shown with an Asterisk (*), are hereby incorporated by reference and made part of this agreement as if attached hereto. 
These documents can be viewed at  http://www.dgs.ca.gov/ols/Resources/StandardContractLanguage.aspx 
 
 

IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto. 
CONTRACTOR California Department of General 

Services Use Only 
CONTRACTOR’S NAME (If other than an individual, state whether a corporation, partnership, etc.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  Exempt per:  

XXXXXXXXXXXX 
BY (Authorized Signature) DATE SIGNED (Do not type) 
    
PRINTED NAME AND TITLE OF PERSON SIGNING 

XXXXXXXX 
ADDRESS 

XXXXXXXXXX 
XXXXXXXXXX 

STATE OF CALIFORNIA 
AGENCY NAME 

California High-Speed Rail Authority 

BY (Authorized Signature) DATE SIGNED (Do not type) 

    

PRINTED NAME AND TITLE OF PERSON SIGNING 

TBD 
ADDRESS 

770 L Street, Suite 620, MS 1, Sacramento, CA  95814 
 

http://www.dgs.ca.gov/ols/Resources/StandardContractLanguage.aspx
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EXHIBIT A 

SCOPE OF WORK 

1. BACKGROUND AND PURPOSE 

The California High-Speed Rail Authority (Authority) is responsible for the planning, design, 
construction and operation of the first high-speed rail system in the nation. The California High-
Speed Rail System (System) will connect the mega-regions of the State, contribute to economic 
development and a cleaner environment, create jobs and preserve agricultural and protected 
lands. By 2029, high-speed rail will run from San Francisco to the Los Angeles basin in under 
three hours at speeds of over 200 miles per hour. The System will eventually extend to 
Sacramento and San Diego, totaling 800 miles with up to 24 stations. 
 
To facilitate the construction of the California High-Speed Rail Project (Project), the Authority 
requires a Contractor to perform work as described in Section 2 of this Exhibit. 

1.1 Contract Management 

All inquiries during the term of this Agreement will be directed to the representatives identified 
below: 

Authority Contractor 

Contract Manager:  Contract Manager:  

Address:  
  

Address:  
  

Phone:  Phone:  

Fax:  Fax:  

e-mail:  e-mail:  

The Contract Managers may be changed without amendment as specified in Exhibit D,  
Section 1. 

1.2 Right of Way Program 

The Division of Real Property within the Authority is actively purchasing property for the System. 
System requirements include right of way (ROW) for track, sites for electric power substations 
and ancillary facilities, future station locations, and property for structures such as grade 
separations and river crossings. The Authority is also acquiring land for mitigation purposes and 
replacement sites for facilities removed by the project. Most acquisitions are occurring in areas 
where a Design-Build contract has been awarded. These areas are designated by Construction 
Package (CP) numbers. There have also been some early acquisitions (EA) and other 
properties located outside areas where a CP has been established.  In certain areas, the 
Authority is purchasing land in excess of what is required to construct the project.     
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SCOPE OF WORK 

The nature of the Design-Build contracts is that property is turned over to the Design-Build 
contractor (DB) for property management once it is vacated. During the construction period, 
which is expected to last five years or more, the DB is responsible for property management of 
all lands owned by the Authority acquired for the project. After construction, the System 
Operator will be responsible for property management in the operating ROW. Station areas may 
be the System Operator responsibility or may have special arrangements after construction. The 
exception to this is property that is purchased in excess of what is required for the project.     

1.3 Contract Oversight  

Authority staff will supervise the Contractor and Agreement resulting from this IFB. The Division 
of Real Property will also provide coordination between the DB and the Contractor, oversee 
leasing and other contractual documents, review and approve payments and invoices, and have 
authority over all property management functions. The designated Authority Contract Manager 
(ACM) within the Division of Real Property will have primary oversight of the work and the 
selected Contractor. The ACM will coordinate services, authorize and direct the work, approve 
payment, supervise the effort, and evaluate performance.  

Specific work assignments and schedule requirements will be set by the ACM. All work must be 
authorized by a Work Request. The ACM may request work by phone and follow up with an 
email or written Work Request. The ACM may authorize Task Orders for general tasks and then 
make specific assignments by Work Request, e.g. “go to parcel number HST#FB-10-0001 at 
123 Grove Street and board it up, remove trash from the site, install fencing.” For some unusual 
assignments (e.g. demolition), the ACM will request that the Contractor prepare a work plan and 
cost proposal and submit to the ACM for approval. Any service over $5,000.00 will require 
quotes from three different service providers and approval by the ACM.  

The Contractor will be provided with guidance on environmental best management practices 
(BMPs) to be followed in the management of excess parcels. BMPS will address the following 
environmental issues: 

 agricultural activities on farmland; 
  
 land management activities including vegetation management; rodent and pest control; 

and fire control that could adversely affect Waters of the US, archaeological resources, 
or endangered species;    

 storm water management; 

 property inspections;   

 property clearance and demolition;  

 historical structures maintenance;  
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SCOPE OF WORK 

 historic structures demolition;   

 handling of structures with asbestos containing construction materials and lead based 
paint; and  

 handling of hazardous waste and hazardous materials.  

1.4 Licensing Requirements 

Contractors shall be properly licensed in accordance with the laws of the State of California and 
shall possess either: 1) a Class A General Engineering Contractor license; or 2) a Class B 
General Building Contractor license and all applicable Class C Specialty Contractor licenses to 
perform the services described in the Scope of Work. Contractors shall also possess a 
California real estate broker license as required for the real property marketing and leasing 
services described in this IFB. Contractors shall procure all necessary permits, fees, and 
licenses required by the cities and counties throughout this Agreement. All permits shall be 
inclusive of the contractor’s bid rates. 

2. SCOPE OF WORK 

2.1 Services Required  

The majority of work required by the Authority shall include, but not be limited to, landscape and 
grounds maintenance and board up of vacated buildings. Contractors should be aware that this 
Scope of Work covers a variety of property types and a range of existing improvements, both 
residential and commercial occupancies, and a variety of locations; therefore, there will be 
occasion for more extensive work.  

The maintenance and property management services the Authority requires include, but are not 
limited to: 

• Developing and maintaining a Property Management application in the Division of Real 
Property’s records system and database 

• Implementing Property Management Plans which may include the preparation of or 
contribution to the preparation of them 

• Ensuring that environmental BMPs are implemented 
• Clearance, removal, and demolition 
• Maintenance of buildings and grounds 
• Coordination of utilities; stopping or maintaining utility services 
• Board-up of existing buildings 
• Installing and removing temporary fencing and lighting  
• Preparation of interim rental agreements 
• Rent collection on behalf of the Authority 
• Assuring compliance with existing lease provisions 
• Property security services, if required 



California High-Speed Rail Authority 
Sample Agreement IFB/RFX16-24 

Page 4 of 16 
EXHIBIT A 

SCOPE OF WORK 

• Market survey of rents and property values 
• Preparing and marketing property for lease or sale 
• Keeping records and maintaining the inventory of real property 
• Other services as defined in the Property Management Plan  

Services shall be both scheduled maintenance, such as removing trash and weeds, and on-call 
as-needed services with a 24 hour to 72 hour response time, such as boarding up buildings or 
graffiti removal. Services may be requested on weekends or on an emergency basis.  

Contractors shall maintain available and competent personnel who have a history of 
successfully providing property maintenance services. The Contractor shall provide all labor, 
materials, equipment, supplies, notifications, permits, and tools needed to perform the Scope of 
Work, including removal and disposal of debris. The Contractor’s employees must be bona fide 
employees of the Contractor to perform the work in this Agreement. No “Pick up labor” or “Day 
labor” may be used on any job. 

The Contractor shall leave each work site in a neat and clean condition. The Contractor shall 
haul away and legally discard any materials or debris caused by its work actions from the job 
site. 

2.2 Description of property  

The Authority requires property management services in its ROW primarily for surplus lands that 
cannot be separated from the ROW, but are not needed for the Project, and for properties being 
reserved for exchange or under consideration for ancillary uses. Property management services 
will also be needed for excess lands that will not be used for the Project and may have the 
potential to be sold separately.  

Services may be required for the period of time after gaining possession of property, but before 
it is handed over to the DB. The period between possession and delivery to the DB is typically 
30 to 180 days. For occupied properties while relocation efforts are ongoing, the interval may be 
considerably longer. It may also be longer in situations where design changes are under review 
and in cases where lands are being held for possible exchange as part of the ROW acquisition 
program.  
 
Another category of property needing service is off-site acquisitions not located within an active 
construction area, and early acquisitions made in advance of awarding a DB contract. There 
may be other limited circumstances where property management services will be required.  

Managing surplus property is the majority of the work described in this IFB and will demand the 
most time and attention from the Contractor.  
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2.3 Number of Properties 

The number of properties will change during the course of the Agreements due to continuing 
acquisitions of real property and construction advances. Although a current inventory is included 
in this IFB (Attachment 2), the actual inventory of properties that will be assigned to the 
Contractor will change over time. Therefore, Attachment 2 is not necessarily the assignments 
that the Contractor will receive.  

The Authority uses a tracking and monitoring numbering system that applies a unique number 
to each parcel (referred to as the HST number). HSTs may consist of more than one Assessor’s 
parcel, or less than a full Assessor’s parcel. Assignments to the Contractor will be made by HST 
number and the Contractor will be required to keep records and prepare invoices tied to HST 
numbers.  

The Contractor’s assignment and workload will be based on the timing of acquisitions, 
anticipated delivery to the DB, and when tenants relocate. Work assignments specifying tasks, 
schedule for performance, and HST parcel number will be made by the ACM. The Authority’s 
web-based tracking system will provide an up-to-date list of assignments. There is no guarantee 
of volume of work or billable time.  

2.4 Type of Properties 

The inventory of properties includes vacant and improved parcels, occupied and unoccupied 
buildings, single family and multi-family residential properties, and commercial uses, in rural and 
urban settings. The majority of assignments will be for maintenance of vacant and unimproved 
parcels, and for agricultural properties, but also include some higher-value properties improved 
with commercial buildings and occupied by business tenants.  

2.5 Tasks  

2.5.1 Property Management Records and Information System 

The Division of Real Property maintains a database of real property acquired by the Authority 
and planned for acquisition. The Contractor shall build on that database to develop and maintain 
a robust information system that tracks status and condition of all parcels assigned for Property 
Management.  Fields include a unique HST number, Assessor Parcel Numbers, whether 
improvements or tenants are on site, size of property, land use, and other characteristics. The 
Contractor shall be responsible for records management related to property management.  

2.5.2 Property Management Plans  

The Authority relies on ROW Consultants (ROW-C) to acquire most of the property for the 
Project. Prior to taking possession, the ROW-C will prepare a property management plan (PMP) 
for each parcel which details the improvements on the property and outlines the type of services 
that will be required during the management period. The PMP will describe: the site 
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improvements and their condition; identify specific maintenance and property management 
tasks; and a schedule for performance. The PMP will outline the environmental management 
issues for each parcel and identify which BMPs will be applicable to each parcel or set of 
parcels related to the activities identified for management of the parcel. For occupied properties, 
the PMP will also include lease agreements and details relevant to maintenance, and will have 
information about current tenants. After completing the acquisition, the ROW-C is also 
responsible for tenant relocation and will coordinate tenant management with the Contractor.  

There may be instances where the Contractor will prepare the PMP or cooperate with the ROW-
C in writing it.  

For improved properties that are unoccupied, the PMP will also outline plans for demolition.  In 
most cases, the DB contractor will undertake demolition. The Contractor will coordinate with the 
ACM and DB to facilitate site preparation, demolition, and cleanup.  The ACM will determine 
whether properties have been determined historically significant.  The Contractor must receive 
confirmation from the ACM that a property is not historically significant prior to demolishing any 
structure. 

2.5.3 Monitoring and Inspections  

The Contractor will conduct periodic inspections (interior and exterior) on a predefined schedule 
looking for repair needs, safety hazards, code violations, lease violations, etc., and report to the 
ACM on conditions. The Contractor will make recommendations for maintenance, repair, or 
security improvements. The Contractor will propose revisions or additions to the PMP for 
individual properties based on conditions and anticipated duration of tenant occupancy and 
Authority possession. 

2.5.4 Maintenance and Repair Work  

2.5.4.1   General Responsibilities 

The Contractor shall provide and oversee an in-house maintenance crew, establish a policy to 
identify and deal with repair needs, and maintain and monitor a 24 hour emergency repair hot-
line.  

The Contractor shall provide a network of licensed, bonded, and properly insured contractors 
who have been vetted for quality, well-priced work. 

The Contractor shall assign jobs to different parties (in-house employees, handyman and 
professional contractors) based on who will do the best job for the best price. 

The Contractor shall establish a preventative maintenance policy to identify and deal with repair 
needs 
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The Contractor shall coordinate with ACM, ROW-C, and DB.  

Any work or material that may be found to be substandard or not in compliance with code will 
subject the Contractor to a call back to redo the job and bring the job up to standard code. Any 
work done on a call back and the materials required will be at the Contractor’s own expense 
including trucks used to pick up trash and debris. If work by a Contractor necessitates a third 
call back to complete/correct jobs, the Contractor is hereby advised that this shall be considered 
a poor work record and may constitute grounds for contract termination. 

Services may include, but are not limited to: 

• General plumbing and irrigation repairs 
• Painting 
• General building repairs 
• Roof Repairs 
• Electrical 
• Fence Repairs 
• Parking Lot Repairs 
• Capping wells and septic systems 
• Tree removal 

2.5.4.2  Outdoor Maintenance  

The following activities shall be implemented according to the parameters and limitations 
identified in the environmental BMPs: 

• Disking: The Contractor shall disk if disking is designated in the PMP and the parcel is of 
sufficient size to accommodate tractor drawn equipment. The tractor used for this work 
will be a wheel tractor with a minimum of 70hp and a seven foot (7’) disk. The disk shall 
be set at an angle sufficient to cut the sod growth under and each disking shall destroy 
and bury the growth of weeds existing at that time. The Contractor shall operate as 
closely as possible to side and rear property boundary. 

• Tractor Mowing/Walk Behind Power Mowers: include cutting grass, weeds, and other 
vegetative growth to no higher than one inch (1”) without killing vegetation, disturbing 
soil, or destroying grade slope. The Contractor must remove all cutting and debris from 
the work site. Tractor Mower must have a minimum of 15hp and a 42-inch cutting width. 
The Walk Behind Power Mower must meet a minimum of 13hp and with a depth of 36 to 
48 inches. 

• Contractor use of Hand Mowing includes the following tools: weed eaters (minimum of 
1.4cu inch, 1.1hp at 7,500 rpm), blowers, hedge trimmers, and brush cutters. The 
Contractor shall use these tools on smaller areas, fences, trees, and difficult to reach 
areas. 
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If hand mowing is employed, the weeds shall be cut to within two inches (2”) of the soil 
surface with an approved hand mower. Cuttings resulting from mowing shall be 
removed. All weeds/overgrown weeds must be removed, including weeds along fences, 
walls, roadsides, and pavements. No debris is to be left on the lot; it must all be removed 
by machine or by hand. 

• When it is impractical to use a tractor or hand mower the weeds shall be removed by 
hoe, rake, or other means. All material accumulated must be legally disposed of daily. 

• Contractor shall provide dust control using water as required by Fire District regulations, 
ordinances, or local agencies. 

• Removing and disposing trash and debris: The Contractor is to remove and legally 
dispose of all trash, leaves, and clippings from the work site. 

• The transportation of weeds, trash and debris shall be in compliance with all laws and 
regulations of the State of California 

• Secure existing gates with chain and lock (keys to be provided by ACM) 
• Repair of irrigation lines, including agricultural irrigation 
• Well and pump repair or maintenance 
• Repairs of downed signs  
• Trim trees and bushes that are four feet (4’) above ground level or less 
• Sidewalk and hardscape cleaning 
• As-needed cleaning of windows 
• Cutting and disposing of weeds and plant material 
• Erosion control and maintenance of drainage systems 
• Fence maintenance 
• As-needed relocation of litter receptacles 
• As-needed removal or painting-over of graffiti on walls and fences 
• Trim tree limbs on emergency basis 
• The majority of the lots will need to be cleaned quarterly, however the Contractor may be 

called out more/less frequently as designated in the PMP. 
• No hazardous materials or waste will be removed or handled by the Contractor. The 

Contractor shall notify the ACM of any hazardous materials immediately upon discovery. 

2.5.4.3  Building Maintenance – Vacant Buildings  

The following activities shall be implemented according to the parameters and limitations 
identified in the environmental BMPs: 

• Exterior cleaning and graffiti abatement 
• Gutter and drain clearing 
• Painting (as needed) 
• Cleaning and repair of windows and glazing 
• Maintenance and repair of doors and locks 
• Rodent and pest control 
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• Opening facilities for sampling and testing of building materials 

2.5.4.4  Building Maintenance – Occupied Buildings 

• Conform to lease terms and obligations as well as good business and landlord practices  
• Provide a hotline or other means for tenants to alert Contractor of need for urgent repairs 

2.5.5 Remodeling and Tenant Improvements 

The following activities shall be implemented according to the parameters and limitations 
identified in the environmental BMPs: 

• Relocated commercial tenants may require improvements to the destination location to 
make it suitable for their occupancy. Contractor may be asked to prepare a bid for 
making tenant improvements to the site.  

• Properties owned by the Authority may require improvements in order to make them 
suitable for new tenants. Contractor may be asked to prepare a bid for making tenant 
improvements to the site. 

2.5.6 Property Clean-Ups, Board Ups, and Security Services  

The activities listed below shall be implemented according to the parameters and limitations 
identified in the environmental BMPs: Services may include, but are not limited to: 

• Remove trash, unwanted materials, weeds and trim back overgrown vegetation 
• Drain swimming pools 
• Secure structures (board-up windows, doors and any other unsecured openings to bar 

entrance to a commercial or residential building)  
• Security patrol 
• Install security lighting 
• Secure perimeter of structure or property with chain link fencing. 
• Notify ACM of trespass or encroachment 

2.5.7 Utility Coordination 

2.5.7.1 Arrange utility services 

• Assure turn on and turn off of electric, gas, water, sewer, garbage pickup, and other 
utilities as required 

• Notify utility provider of correct owner and responsible party information 

2.5.7.2 Assure payment of utilities 

• Request direct payment from Authority Accounting to Utility provider 
• Prepare and submit monthly report on utility payments for each property  
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2.5.8 Demolition and Clearing 

Demolition and clearing will, in most cases, be handled by the DB; however, there may be 
isolated cases where the Contractor will be directed to obtain permits, arrange for demolition, 
remove debris, and dispose of debris properly.  

The Contractor may be requested to demolish existing structures or improvements on property 
that is not required for the Project or will not be delivered to the DB. It’s anticipated that major 
demolitions would be performed by a qualified subcontractor. Responsibilities include assuring 
safety, obtaining necessary permits, and coordinating activities with local government agencies. 
Property clearance may include removing debris, hauling scrap, and disking or blading the 
ground surface. Prior to demolition of any structure, the Contractor must receive confirmation 
from the ACM that a property is not historically significant.    
 
In the event that the Contractor is required to perform demolition and clearing services, the 
Contractor must have a Division of Occupational Safety and Health (CAL-OSHA) permit(s) as 
outlined in the California Labor Code Sections 6500 and 6705 prior to the initiation of any 
practices, work method, operation, or process related to the demolition of any building, 
structure, falsework, or scaffold more than three (3) stories high or the equivalent height (36 
feet); or, any construction or excavations of trenches which are five feet (5’) or deeper. 
 
Any asbestos-related work shall be performed by a properly licensed Asbestos Abatement 
Contractor or subcontractor, certified by the CSLB and registered with the Department of 
Industrial Relations, CAL-OSHA. A Contractor who is not certified pursuant to Business and 
Professions Code Section 7058 may bid on and contract to perform a project involving 
asbestos-related work as long as the asbestos-related work is performed by a subcontractor 
who is certified and registered pursuant to Business and Professions Code Section 7058 and 
Section 6501.5 of the Labor Code. The Contractor and/or subcontractor must provide proof of 
certification, registration, and be bondable for asbestos-related work. Prior to asbestos removal 
from any building, the Contractor must receive confirmation from the ACM that a property is not 
historically significant.    
 
Lead abatement work, if required, shall only be performed by a person certified by California 
Department of Public Health as a lead supervisor or a lead worker under the direction of a lead 
supervisor pursuant to Title 17 of the California Code of Regulations, Section 35001 et. seq. If 
lead abatement is required, Contractor or subcontractor shall provide proof of such certification 
at the time the lead abatement plan is submitted to Contract Manager. Proof that the lead 
abatement plan has been prepared by a person who is properly certified by California 
Department of Public Health shall also be provided to the ACM at the same time. 
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2.5.9 Outgrants and Exchange of Excess Property 

During the course of the Project, excess property may be exchanged or granted to other parties 
and the need may arise to grant utility or access easements on property being retained by the 
Authority. In such cases, the Contractor shall, at the request of the ACM and under the ACM’s 
direction, coordinate the exchange or outgrant and assemble necessary documentation. This 
task may include, but not be limited to, verifying legal descriptions, obtaining signatures, 
assembling documents, revising property management records, writing statements explaining 
the grant or exchange, preparing accounting statements and forms, and notifying Authority staff 
and others.    

2.5.10 Market Survey and Preparation for Sale 

As design and construction proceeds, some properties may be identified as excess and made 
available for sale. Should any properties be declared excess, the Authority may use an auction 
process to sell property at its fair market value. The Contractor will provide support services 
including, but not limited to:  

• Market survey to determine values and demand for subject property 
• Creating and posting targeted advertising or notices of upcoming auction 
• Preparing the property for sale 
• Conducting inspections and tours 
• Staff support at the auction  

2.5.11 Tenant Services 

Most tenants of the Authority were in place when the property was acquired; they are previous 
owners or existing tenants who entered into lease or rental agreements with the previous owner, 
and the Authority is presently in the process of assisting them in relocating. Consequently, most 
tenants will be short term and there will be few occasions for re-tenanting properties. Some 
tenants will require review and renewal or substitution of their lease agreements. The Contractor 
will work with the ACM to estimate the duration of tenancy and the particular goals and 
objectives for tenancy of each occupied property.  

The range of services that may be required on occupied properties is as follows:  

2.5.11.1   Rental rate evaluation and rent up 

• Perform detailed documentation of the interior and exterior including photos 
• Offer recommendations on repairs and cosmetic improvements 
• Gather data on rental rates in the area and work with ACM to determine the fair market 

rental rate. Rent research will vary, but should include looking at recently rented 
comparable properties according to size and type 

• Discuss with ACM the proposed rental policies such as accepting pets, allowing 
smoking, etc. 
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• Prepare and market the property for rent. Create ads tailored to the property and 
advertising medium. Work with other realtors and leasing agents to find a suitable and 
qualified tenant 

• Field calls from prospective tenants for questions and viewing; meet prospective tenants 
for showings; provide prospective tenants with rental applications  

• Perform a background check to verify identity, income, credit history, rental history, etc.; 
grade tenant according to pre-defined tenant criteria; inform tenants whose applications 
are denied 

2.5.11.2   Tenant Move In 

• Draw up leasing agreement 
• Confirm move in date with tenant 
• Review lease guidelines with tenant including, but not limited to, rental payment terms 

and required property maintenance 
• Ensure all agreements are properly executed 
• Perform detailed move in inspection with tenant and have tenants sign a report verifying 

the condition of the property prior to move in 
• Collect first month’s rent and security deposit and forward to Financial Operations 

Section (see Exhibit B, 2.4 for address).  Checks shall be made payable to California 
High-Speed Rail Authority 

2.5.11.3   Evictions and Legal Actions 

• Prepare and file relevant paperwork to initiate and complete an unlawful detainer action  
• Coordinate with law enforcement to remove tenant and tenant’s possessions from unit 
• Advise Authority in the event of a legal dispute or litigation  
• Understand and abide by the latest local, state, and federal legislation that apply to 

renting and maintaining rental properties 

2.5.11.4   Inspections 

• Perform periodic inspections (inside and outside) looking for repair needs, safety 
hazards, code violations, lease violations, etc. 

• Send ACM periodic reports on the condition of the property 
• Conduct inspections during tenant move in/out 

2.5.11.5   Tenant Move Out 

• Inspect unit and fill out a report on the property's condition when the tenant moves out  
• Provide tenant with a copy of the report as well as estimated damages 
• Return the balance of the security deposit to the tenant 
• Clean unit and perform any needed repairs or upgrades 
• Re-key the locks 
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2.5.11.6   Lease and Tenant Record Keeping, Reporting and Financial Services  

• Receive rent and forward to Financial Operations Section.  Checks shall be made 
payable to California High-Speed Rail Authority.  

• Monitor and follow up on late payments; send out pay or quit notices; enforce late fees 
• Provide accounting of property management services. Document expenses via invoices 

and receipts 
• Facilitate payments (utilities, insurance, HOA dues, etc.):  review requests for payment 

for accuracy and forward to Financial Operations Section 
• Maintain all historical records (paid invoices, leases, inspection reports, warranties, etc.) 
• Enter data in Authority’s database or other Property Management inventory and tracking 

system 
• Coordinate with ACM, ROW-C, DB, Authority legal, and other as required 

 

2.6 Performance Standards 

2.6.1 General requirements  

Contractor shall provide all required services to conform to all landlord responsibilities as 
identified in existing leases and to maintain property in condition equal to or better than 
neighborhood standards. The overall objectives include protecting the property from vandalism, 
encroachment, or other misuse, as well as taking measures to ensure public safety prior to 
turnover to the DB.  

Contractors shall be properly licensed in accordance with the laws of the State of California and 
shall possess either: 1) a Class A General Engineering Contractor license; or 2) a Class B 
General Building Contractor license and all applicable Class C Specialty Contractor licenses to 
perform the services described in the Scope of Work. The Contractor shall provide crew 
members needed to finish the work within the required completion time as specified by the 
Authority. The Contractor shall be responsible for determining the appropriate number of crew 
required to complete work to the satisfaction of the Authority. 

Hourly rate shall include labor, tools, equipment, taxes, vehicles, fuel, overhead, and profit. 
Materials shall be billed as used on each project; receipts must be provided to the Authority 
upon invoicing. The Contractor shall use its predetermined local dumpsite(s) for any disposal of 
items removed from ROW properties. The Contractor shall pay any and all disposal site 
charges. These charges and fees are included as part of the Contractor’s rates. 

2.6.2 Recordkeeping and Inventory 

The Contractor shall provide reporting and recordkeeping as requested by the Authority. This 
includes, but is not limited to, providing periodic reports about work conducted or progress made 
and maintaining the property inventory including identifying properties that may be candidates 



California High-Speed Rail Authority 
Sample Agreement IFB/RFX16-24 

Page 14 of 16 
EXHIBIT A 

SCOPE OF WORK 

for sale or exchange. This task shall include entering data in the ROW Division’s web-based 
database and information management systems and generating reports. 

2.6.3 Response Times 

2.6.3.1  Scheduled Services  

Contractor will be responsible for determining appropriate number of crew members needed to 
finish the required work within the completion time as specified by the ACM. The Contractor 
shall provide a schedule for recurring and planned services that is consistent with the PMP and 
approved by the ACM. The schedule will identify tasks, propose duration and frequency for 
performance, and specify days or dates for individual properties, e.g. “Pick up and disposal of 
trash at location HST#X, every Tuesday before 2:00 p.m.”  

2.6.3.2  Call-Out Services 

The ACM will call or notify the Contractor and request a site inspection and a quote. The 
Contractor must not start work until the quote has been reviewed and approved. Upon approval 
of the quote, the ACM will notify the Contractor to proceed with performing the work. The 
Contractor is required to be on site and working within 72 hours. Work must be completed within 
72 Hours of being on site. 

2.6.3.3  Emergency Services 

The Contractor is required to provide emergency services and respond 24 hours a day, seven 
days a week, when needed. The hourly rate for Emergency Services shall include labor, tools, 
equipment, taxes, vehicles, fuel, overhead, and profit. Materials shall be billed as used on each 
project; receipts must be provided to the Authority upon invoicing.  

The Contractor is required to be on site and working within two (2) hours of being notified. 

2.6.4 General Requirements for Maintenance and Repair Work 

The Contractor shall comply with the following requirements: 

• Cost of abatements/contractor work shall not exceed industry standards. 
• All abatements/contractor work shall be performed to the satisfaction of the ACM. The 

general standard shall be in compliance with lease obligations and equal to or better 
than neighborhood standards.  

• All contractor work must be performed under the requirements and regulations of all 
Federal and State laws, as well as all local ordinances. 

• If necessary, and only after showing good cause, the Contractor may request additional 
work hours to complete the abatement, which will be reviewed by the ACM and will 
require approval prior to proceeding with the work. 
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• Employees and subcontractors performing onsite work must have the ability to contact 
the Fire and/or Police Departments, as well as the ACM in the event of an emergency. 

• The Contractor shall be responsible for photographs (size 4” x 6”) of the work site both 
immediately prior to and immediately after the end of the work. If the work requires more 
than one (1) day, photographs will be taken at the end of each work day. All photographs 
are to be in color and electronically timed and dated. 

• All invoices must be received no later than 30 days after date of service and no more 
than monthly in arrears. All invoices that include repair work or remodeling must include 
pictures of before the abatements/contractor work commenced and after the work was 
completed. 

2.6.5 Materials and Methods 

2.6.5.1 Materials for board-ups and securing properties may be specified by the 
Authority or by local agencies. Minimum standards may be established for 
materials and installation methods, including but not limited to: 

• Minimum thickness and grade of plywood (exterior) 
• Wood dimensions and grades 
• Fasteners and screws 
• Anchor bolts or nut and bolt combinations 
• Tarps 
• Temporary chain link fencing 
• Chain Link Mending Wire and Hardware 
• Paint 
• Wood Frame Openings and supports or bracing 
• Metal Frame Openings 
• Application and spacing of wood screws 
• Painting and paint grades. 
• Fencing materials and treatment 

3. TERM 

3.1 The term of this Agreement is identified in Section 2 of the Standard Agreement 
(STD. 213).  

4. AMENDMENT 

4.1 This Agreement may be modified by contract amendment with mutual consent of the 
parties as to scope, time, amount and other provisions to the extent allowable by 
law. The amendment shall be made in accordance with GTC 04/2017, Section 2. 
Amendment.  



California High-Speed Rail Authority 
Sample Agreement IFB/RFX16-24 

Page 16 of 16 
EXHIBIT A 

SCOPE OF WORK 

4.2 No amendment or variation of the terms of this Agreement shall be valid unless 
made in writing, signed, by the parties, and approved by the ACM. No oral 
understanding or agreement not incorporated in the Agreement is binding on any of 
the parties. 

4.3 The Contractor shall only commence work covered by an amendment after the 
amendment is executed and notification to proceed has been provided by the ACM. 

4.4 There shall be no change in the Contractor’s Project Manager or key members of 
the project team, as listed in Exhibit B, Attachment 1, without prior written approval 
by the ACM. If the Contractor obtains approval from the ACM to add or substitute 
personnel, the Contractor must provide the Personnel Request Form or written 
request on Contractor’s letterhead, a copy of the resume for the additional or 
substituted personnel, and a copy of the certified payroll for that person.  

4.5 This provision is in addition to the Amendment requirements contained in the GTC-
04/2017. If this provision conflicts with the GTC-04/2017, the terms of the GTC-
04/2017 control over the terms of this clause. 

4.6 The Contractor shall execute a new California Civil Rights Laws Certification to 
accompany any amendment to this Agreement.  



California High-Speed Rail Authority 
Sample Agreement IFB/RFX16-24 

Page 1 of 5 
EXHIBIT B 

BUDGET DETAIL AND PAYMENT PROVISIONS 

1 BUDGET CONTINGENCY CLAUSE 

1.1 It is mutually agreed that this Agreement shall be of no further force and effect if the 
Budget Act of the current year and/or any subsequent years, if applicable, covered under 
this Agreement does not appropriate sufficient funds for the work identified in Exhibit A. In 
this event, the Authority shall have no liability to pay any funds whatsoever to the 
successful Contractor or to furnish any other considerations under this Agreement and the 
Contractor shall not be obligated to perform any provision of this Agreement. 

1.2 After execution or commencement of this Agreement, if the funding for any fiscal year is 
reduced or deleted by the Budget Act for purposes of this project, the Authority shall have 
the option to either: 1) cancel this Agreement with no further liability occurring to the 
Authority; or 2) offer an Agreement amendment to the Contractor to reflect the reduced 
amount. 

1.3 This Agreement is valid and enforceable only if sufficient funds are made available to the 
State by the United States Government or the California State Legislature for the purpose 
of this program. In addition, this Agreement is subject to any additional restrictions, 
limitations, conditions, or any statute enacted by the Congress or State Legislature that 
may affect the provisions, terms or funding of this Agreement in any manner. 

2 INVOICING AND PAYMENT 

2.1 For services satisfactorily rendered in accordance with the terms of this Agreement, and 
upon receipt and approval of the invoices by the ACM, the Authority agrees to 
compensate the Contractor in accordance with the rates specified in Exhibit B, Attachment 
1, Bid Worksheet.  The Contractor agrees to compensate all subcontractors with the same 
payment structure. The rates in Exhibit B, Attachment 1 are rate caps and shall not be 
exceeded.   

2.2 No payment shall be made in advance of services rendered. 

2.3 The total amount payable by the Authority for this Agreement shall not exceed the amount 
on the Std. 213. It is understood and agreed that this total is an estimate and the actual 
amount of work requested by the Authority may be less. 

2.4 Provide one original and two copies of the invoice for payment. Invoices shall be 
submitted no more than monthly in arrears and no later than 30 calendar days after 
completion of each billing period or upon completion of a task to: 
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Financial Operations Section 
California High-Speed Rail Authority 

770 L Street, Suite 620 MS3 
Sacramento, CA 95814 
accounting@hsr.ca.gov 

 
(1 original and 1 copy) 

 
AND 

 
The Contractor shall also submit (electronically) one additional copy of the invoice and 
supporting documentation to the ACM or designee at the address identified in Exhibit A. 

3 STATE GENERAL PREVAILING WAGE RATES 

3.1 The Contractor agrees to comply with all of the applicable provisions of the Labor Code 
including those provisions requiring the payment of not less than the general prevailing 
rate of wages. The Contractor further agrees to the penalties and forfeitures provided in 
said Code in the event a violation of any of the provisions occurs in the execution of this 
Agreement. 

3.2 Pursuant to Section 1771.5 of the Labor Code, not less than the general prevailing wage 
rate of per diem wages and the general prevailing rate of per diem wages for holiday and 
overtime work for work of a similar character in the county in which the work is to be 
performed shall be paid to all workers employed on this Agreement, if this Agreement is 
for: 

• More than $25,000 for public works construction or, 

• More than $15,000 for the alteration, demolition, installation, repair, or maintenance of 
public works. 

3.3 Any subcontract entered into as a result of this Agreement shall contain all of the 
provisions of this clause. 

4 STATE PREVAILING WAGE DETERMINATIONS 

4.1 The General Prevailing Wage Rate Determinations applicable to the project are made a 
specific part of this contract by reference pursuant to Labor Code Section 1773.2. Any 
special wage rate determinations applicable to this project may be obtained from the 
Department of Industrial Relations Internet site at: http://www.dir.ca.gov/  

4.2 After award of the Agreement, and prior to commencing work, all applicable General 
Prevailing Wage Rate Determinations are to be obtained by the Contractor from the 

mailto:accounting@hsr.ca.gov
http://www.dir.ca.gov/
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Department of Industrial Relations. These wage rate determinations are to be posted by the 
Contractor at the job site in accordance with Section 1773.2 of the California Labor Code. 

5 PAYMENT REQUEST FORMAT 

5.1 The Authority will accept computer generated or electronically transmitted invoices. The 
date of “invoice receipt” shall be the date the Authority receives the paper copy. 

5.2 A request for payment shall consist of, but not be limited to, the following: 

5.2.1 Agreement number, date prepared, and billing period. 

5.2.2 The Contractor’s rates by individual, inclusive of fees (hourly rate, fringe, 
indirect/overhead, general and administrative, fee, etc.). Each invoice shall include 
actual hours incurred, cumulative hours incurred to date and budgeted hours. 

5.2.3 Other direct costs, including special equipment if requested by the Authority, 
travel, miscellaneous, and materials. 

5.2.4 An indication if the Contractor is certified as a California Certified Small Business, 
Disabled Veteran Business Enterprise, or Disadvantaged Business Enterprise. 
Subcontractor and vendor invoices shall also indicate whether a subcontractor or 
vendor is a California Certified Small Business, Disabled Veteran Business 
Enterprise, or Disadvantaged Business Enterprise. 

5.2.5 Backup documentation for audit purposes: The Contractor shall retain back-up 
documentation for audit purposes available to the Authority upon request. The 
Contractor shall include appropriate provisions in each of its subcontracts to 
secure adequate backup documentation to verify all subcontractor services and 
expenses invoiced for payment under this Agreement. 

5.2.6 Receipts for travel, including departure and return times. 

5.2.7 Position or task (as specified in Exhibit B, Attachment 1 and by reference to Task 
Orders, when applicable): cumulative amounts, budgeted per Agreement, billed to 
date, current billing, and balance of funds. 

5.2.8 Documentation to support the progress of the work performed during the billing 
period. 

5.2.9 A narrative that documents the progress of the work during the billing period. 

5.2.10 Any other deliverables due during the billing period. 

5.2.11 Subcontractors’ and vendors’ invoices. 
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6 TRAVEL AND PER DIEM RATES 

6.1 The Contractor shall be reimbursed for approved travel and per diem expenses using the 
same rates provided to non-represented state employees. The Contractor must pay for 
travel in excess of these rates. The Contractor may obtain current rates at the following 
website: http://www.calhr.ca.gov/employees/pages/travel-reimbursements.aspx. 

6.2 All travel not specified in a work plan and/or Task Order requires written authorization 
from the Authority’s Contract Manager prior to travel departure. Travel expenses are 
computed from the Contractor’s approved office location. Travel to the Contractor’s 
approved office from other locations is not reimbursed under this Agreement unless 
specifically authorized.  

6.3 The Contractor must retain documentation of travel expense in its financial records. The 
documentation must be listed by trip and include dates and times for departure and return.  

7 COST PRINCIPLES 

7.1 The Contractor agrees to comply with procedures in accordance with OMB A-87, as 
amended, Cost Principles for State, Local, and Indian Tribal Governments. 

7.2 Any costs for which payment has been made to the Contractor that are determined by 
subsequent audit to be unallowable under OMB A-87, as amended, or 49 C.F.R. Part 18, 
are subject to repayment by the Contractor to the Authority.  

7.3 The Contractor agrees to comply with procedures in accordance with 48 C.F.R., Federal 
Acquisition Regulations System, Chapter 1, Part 31, et seq., to determine the allowability 
of individual items of cost.  

7.4 Any costs for which payment has been made to the Contractor that are determined by 
subsequent audit to be unallowable under 48 C.F.R. Part 31, as amended, or 49 C.F.R. 
Part 19, are subject to repayment by the Contractor to the Authority.  

7.5 Any subagreement in excess of $25,000 entered into as a result of this Agreement, shall 
contain all the provisions of this clause.  

8 PROMPT PAYMENT ACT 

8.1 Payment will be made in accordance with, and within the time specified in, Government 
Code Chapter 4.5, commencing with Section 927. 

 

 

 

http://www.calhr.ca.gov/employees/pages/travel-reimbursements.aspx
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9 EXCISE TAX 

9.1 The State of California is exempt from federal excise taxes, and no payment will be made 
for any federal excise taxes levied on the Contractor. The Authority will only pay for any 
state or local sales or use taxes on the services rendered to the Authority pursuant to this 
Agreement. For clarification on excise tax exemptions, refer to the State Administrative 
Manual section 3585. 

10 Invoice Disputes 

10.1 Payments shall be made to the Contractor for undisputed invoices. An undisputed invoice 
is an invoice submitted by the Contractor for services rendered and for which additional 
evidence is not required to determine its validity. The invoice will be disputed if all 
deliverables due for the billing period have not been received and approved, if the invoice 
is inaccurate, or if it does not comply with the terms of the Agreement. If the invoice is 
disputed, the Contractor will be notified via a Dispute Notification Form, or with other 
written notification within 15 working days of receipt of the invoice; the Contractor will be 
paid the undisputed portion of the invoice. 
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BID WORKSHEET 

This space is reserved for the successful Bidder’s Bid Worksheet.
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GTC 04/2017 
Under the California High-Speed Rail Authority’s standardized agreement process, a hardcopy 
of Exhibit C, GTC 04/2017, is not included in the standard agreement package. As indicated on 
the STD. 213, a copy of Exhibit C can be found at the internet site: 

www.dgs.ca.gov/ols/Resources/StandardContractLanguage.aspx  

If you do not have internet access, or otherwise cannot access the GTC 04/2017, please 
contact the Office of Procurement and Contracts below to receive a copy: 

Contracts and Procurement Branch  
(916) 324-1541 

770 L Street, Suite 620 MS3 
Sacramento, California 95814 

{THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK}
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 CONTRACT MANAGEMENT 1.

 The Contractor’s Project Manager is responsible for the day-to-day project status, decisions A.
and communications with the Authority’s Contract Manager. The Contractor may change its 
Project Manager by giving written notice to the Authority, but the Authority reserves the right 
to approve any substitution of the Project Manager. This approval shall not be unreasonably 
withheld. 

 The Authority may change its Contract Manager at any time by giving written notice to the B.
Contractor.  

2.   SUBCONTRACTS 

 Nothing contained in this Agreement or otherwise shall create any contractual relationship A.
between the Authority and any subcontractors, and no subcontract shall relieve the 
Contractor of his or her responsibilities and obligations under this Agreement. The 
Contractor agrees to be as fully responsible to the Authority for the acts and omissions of its 
subcontractors and of persons either directly or indirectly employed by any of them as it is 
for the acts and omissions of its subcontractors and of persons either directly or indirectly 
employed by the Contractor. The Contractor’s obligation to pay its subcontractor is an 
independent obligation from the Authority’s obligation to make payment to the Contractor. 
As a result, the Authority shall have no obligation to pay or enforce the payment of any 
moneys to any subcontract.  

 The Contractor shall perform the work contemplated with resources available within its own B.
organization and no portion of the work shall be contracted without written authorization by 
the Authority’s Contract Manager, except that which is expressly identified in the Bidder 
Declaration.  

 Unless specifically noted otherwise, any subagreement in excess of $25,000 entered into as C.
a result of this Agreement shall contain all the applicable provisions stipulated in this 
Agreement.  

 The Contractor shall pay its subcontractors within seven (7) calendar days from receipt of D.
each payment made to the Contractor by the State.  

 Any substitution of subcontractors must be approved in writing by the Authority’s Contract E.
Manager in advance of assigning work to a substitute subcontractor.  

 All applicable Contractors shall submit monthly progress reports on small businesses, F.
including Disabled Veteran Business Enterprise utilization to the Authority. The Authority 
and Contractor will keep a running tally of actual invoiced amounts by small businesses for 
work committed to them during the Agreement performance. The “Monthly Small Business 
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Invoice Report Summary and Verification” will be used to keep the running tally. The Small 
Business Invoice Report Summary and Verification reporting requirements captures Small 
Business utilization at all tiers. This requirement shall also include any amended portion of 
the Agreement.  

 All Contractors shall submit the Small Business Invoice Report Summary and Verification as G.
an attachment to and as verified by the invoice cover fact sheet submitted with each invoice. 
Civil penalties for knowingly providing incorrect information on Small Business Invoice 
Report Summary and Verification are in the minimum amount of $2,500 and the maximum 
amount of $25,000. An action for a civil penalty under this subdivision may be brought by 
any public prosecutor in the name of the people of the State of California and the penalty 
imposed shall be enforceable as a civil judgment. (Military and Veterans Code § 999.5(d)).  

H. The monthly Small Business Invoice Report Summary and Verification is designed to capture 
and verify the following information.  

1. Name of each small business participating under the respective Agreement.  

2. Type of work assignment designated to each small business. 

3. The eligible dollars committed to each small business. 

4. The eligible dollars invoiced to each small business during the reporting period. 

5. The dollars invoiced to date for each small business.  

6. The dollars invoiced to the small business as a result of a change order or other cost 
modification.  

7. The dollars invoiced to date as a percentage of the total commitment to each small 
business. 

8. The tier hierarchy of each Subcontractor. 

9. An Authorized Contractor’s Signature that certifies under penalty of perjury that it has 
complied with all Small Business Program requirements, including prompt payment and 
retainage requirements per state laws and the best practices of 49 C.F.R. Part 26.29, as 
applicable. 

3.  CONFIDENTIALITY OF DATA 

A. All financial, statistical, personal, technical, or other data and information relative to the 
Authority’s operations, which is designated confidential by the Authority and made available 
to the Contractor in order to carry out this Agreement, shall be protected by the Contractor 
from unauthorized use and disclosure. 



California High-Speed Rail Authority 
Sample Agreement IFB/RFX16-24 

Page 3 of 5 
 

EXHIBIT D 
SPECIAL TERMS AND CONDITIONS 

B. Permission to disclose information on one occasion or public hearing held by the Authority 
relating to this Agreement shall not authorize the Contractor to further disclose such 
information or disseminate the same on any other occasion. 

C. The Contractor shall not comment publicly to the press nor any other media regarding this 
Agreement or the Authority’s actions on the same, except to the Authority’s staff, 
Contractor’s own personnel, including subcontractors, affiliates, and vendors, involved in the 
performance of this Agreement, at public hearings, or in response to questions from a 
Legislative Committee. 

D. The Contractor shall not issue any news release or public relations item of any nature 
whatsoever regarding work performed or to be performed under this Agreement without 
prior review of the contents thereof by the Authority and receipt of the Authority’s written 
permission. 

E. Contractor agrees to hold Confidential Information in confidence in accordance with the 
terms of this Agreement and agrees to use Confidential Information solely in accordance 
with the terms of this Agreement. “Confidential Information” shall include all non-public, 
business-related information, written or oral, disclosed or made available to Contractor, 
directly or indirectly, through any means of communication by the Authority or any of its 
consultants, affiliates or representatives to the Contractor. 

F. Any subagreement entered into as a result of this Agreement shall contain all of the 
provisions of the Confidentiality of Data clause. 

4. CONFLICT OF INTEREST 

A.  The Contractor and its employees, and all of its subcontractors and employees, shall comply 
with the Authority’s Conflict of Interest Code and Organizational Conflict of Interest Policy. 

B. The Contractor may be required to submit an Economic Interest Statement (Fair Political 
Practices Commission’s Form 700) from each employee or subcontractor whom the 
Authority’s Legal Department, in consultation with the Contract Manager or its designee, 
determines is a designated employee under the Political Reform Act subject to the 
requirements and restrictions of the Act. Such determination will be based on the nature of 
the work to be performed by the employee or subcontractor. Each employee and 
subcontractor determined to be a designated employee under the Political Reform Act shall 
be subject to the same disclosure category or categories applicable to the Authority’s staff 
that performed the same nature and scope of work as the Contractor.  
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5.  SETTLEMENT OF DISPUTES 

A.   The parties agree to use their best efforts to resolve disputes concerning a question of fact 
arising under this Agreement in an informal fashion through consultation and 
communication, or other forms of non-binding alternative dispute resolution mutually 
acceptable to the parties. 

B.   To the extent consistent with law, rules, and regulations, any dispute that is not disposed of 
by mutual agreement as in Section 5.A above will be decided by the ACM, who may 
consider any written or verbal evidence submitted by the Contractor. The decision of the 
ACM, issued in writing, will be the final decision of the Authority. The final decision of 
Authority is not binding on the Contractor. 

C. In the event of a dispute, the language contained within this Agreement shall prevail over 
any other language, including that of the bid proposal. 

D.  Neither the pendency of a dispute nor its consideration by the ACM will excuse the 
Contractor from full and timely performance in accordance with the terms of this Agreement. 

6.  TERMINATION 

A.  This Agreement can be terminated at any time by mutual agreement of both Parties. 

B. Termination for Cause: In accordance with Section 7 of the GTC 04/2017, the Authority 
reserves the right to terminate this Agreement immediately in the event of breach or failure 
of performance by the Contractor. 

C. Termination for Convenience: The Authority reserves the right to terminate this Agreement 
upon thirty (30) calendar days' written notice to the Contractor if terminated for convenience 
of the Authority. 

D. Termination Issues for Subcontractors, Suppliers, and Service Providers: The Contractor 
shall notify any subcontractor and service or supply vendor providing services under this 
Agreement of the early termination date of this Agreement. Failure to notify any 
subcontractor and service or supply vendor shall result in the Contractor being liable for the 
termination costs incurred by any subcontractor and service or supply vendor for work 
performed under this Agreement, except those specifically agreed to by the Authority in 
writing.  

7. NON-WAIVER 

A. No waiver of any breach of this Agreement shall be held to be a waiver of any other or 
subsequent breach. No remedy available in this Agreement is intended to be exclusive of 
any other remedy, and every remedy shall be cumulative and shall be in addition to every 
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other remedy provided therein or available at law or in equity. The failure of the Authority to 
enforce any provision of this Agreement or require performance by the Contractor of any 
provision shall in no way be construed to be a waiver of those provisions, affect the validity 
of this Agreement in whole or in part, or the right of the Authority to subsequently enforce 
any such provision. 

8. CAPTIONS 

A. The clause headings appearing in this Agreement have been inserted for the purpose of 
convenience and ready reference and do not define, limit, or extend the scope or intent of 
the clauses. 

9. STOP WORK 

A. The ACM may, at any time, by written notice to the Contractor, require the Contractor to stop 
all or any part of the work tasks in this Agreement. 

B. Upon receipt of such stop work order, the Contractor shall immediately take all necessary 
steps to comply therewith and to minimize the incurrence of costs allocable to work stopped. 

C. The Contractor shall resume the stopped work only upon receipt of written instruction from 
the ACM canceling the stop work order. 

An equitable adjustment shall be made by the Authority based upon a written request by the 
Contractor for an equitable adjustment. Such adjustment request must be made by the 
Contractor within 30 days from the date of receipt of the stop work notice. 
 

10. PAYMENT BONDS 

Prior to commencement of work under a Work Request for work that involves public work, the 
Contractor shall submit a Payment Bond for 100% of the Work Request if the Work Request is 
over $25,000. The Payment Bond is due prior to the start date of the Work Request. No work 
may commence without receipt of a valid Payment Bond as noted herein.  Public work includes 
the erection, construction, alteration, repair, or improvement of any state structure, building, 
road, or other state improvement of any kind (see California Public Contract Code Section 
7103). 

 



California High-Speed Rail Authority 
Sample Agreement IFB/RFX16-24 

Page 1 of 8 
EXHIBIT E 

ADDITIONAL PROVISIONS 

1. ORDER OF PRECEDENCE 

A. The Work to be performed under this Agreement shall be in accordance with the scope of 
work as detailed in Exhibit A. In the event of any inconsistencies or ambiguities in this 
Agreement the following documents shall be used to interpret the Agreement in the order of 
precedence stated: 

1. Terms of this Agreement, and any Agreement Amendments 
2. The Authority’s IFB dated March 24, 2017 

 
2.  ACCESS TO SITES AND RECORDS 

A. The Authority staff or its representatives shall have reasonable access to all sites and 
records related to this Agreement. 

3. OWNERSHIP OF DATA 

A. During the term of this Agreement and upon completion of any and all work under this 
Agreement, all intellectual property rights, ownership and title to all report, documents, 
plans, specifications, electronic documents and estimates produced as part of this 
Agreement will automatically be vested in the Authority and no further agreement will be 
necessary to transfer ownership to the Authority. The Contractor shall furnish the Authority 
all necessary copies of data needed to complete the review and approval process. 

B. “Generated data” is data that the Contractor has collected, collated, recorded, deduced, 
read out, or postulated for utilization in the performance of this Agreement. Any electronic 
data processing program, model, or software system developed or substantially modified by 
the Contractor in the performance of this Agreement at the Authority’s expense, together 
with complete documentation thereof, shall be treated in the same manner as “generated 
data.” “Generated data” shall by the property of the Authority, unless and only to the extent 
that it is specifically provided otherwise in this Agreement. “Generated data,” as defined 
herein, shall not include proprietary data, as defined below.  

C. "Proprietary data" is such data as the Contractor has identified in a satisfactory manner as 
being under Contractor's control prior to commencement of performance of this Agreement, 
and which Contractor has reasonably demonstrated as being of a proprietary nature either 
by reason of copyright, patent or trade secret doctrines in full force and effect at the time 
when performance of this Agreement is commenced. The title to "proprietary data" shall 
remain with the Contractor throughout the term of this Agreement and thereafter. The extent 
of the Authority access to and the testimony available regarding the proprietary data shall be 
limited to that reasonably necessary to demonstrate, including in a scientific manner to the 
satisfaction of scientific persons when applicable, the validity of any premise, postulate or 
conclusion referred to or expressed in any deliverable for this Agreement. 
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4. STANDARD OF CARE 

A. The Contractor, in performing its professional services under this Agreement, owes the 
Authority the following duties of care (The Contractor’s “Standard of Care”):   

1. The duty to have that degree of learning and skill ordinarily possessed by reputable 
professionals practicing in the same or a similar locality and under similar circumstances; 

2. The duty to use the care and skill ordinarily possessed by reputable members of the 
professions practicing in the same or similar locality under similar circumstances; and 

3. The duty to use reasonable diligence and his or her best judgment in the exercise of skill 
and the application of learning. 

  
5. LEGAL NOTICE 

A. This clause is not intended to apply to normal, daily communication between the parties 
related to the progress of work. This clause applies to situations where notice is required to 
be given by the Agreement or the parties are asserting their legal rights and remedies. 

B. Any communication, notice, or demand of any kind whatsoever which any party may be 
required or may desire to give or to serve upon another must be in writing and delivered by 
personal service (including express or courier service) or by registered or certified mail, 
postage prepaid, return receipt requested, or by a nationally recognized overnight delivery 
service, in each case addressed as follows: 

 

Contractor: Name/Title 
          Company 
          Address 
          City, State, Zip Code 
          Telephone 

Authority: Thomas Fellenz, Chief Counsel 
         California High-Speed Rail Authority 
         770 L Street, Suite 620 MS1 
         Sacramento, CA 95814 
         Telephone: (916) 324-1541 

C. The project representatives identified in Exhibit A, Section 1.1 shall be notified via email 
when a notice is sent. 

D. Notice shall be effective when received, unless a legal holiday for the State commences on 
the date of attempted delivery. In such cases, the effective date shall be postponed until the 
next business day. 
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6. LICENSES AND PERMIT 

A. The Contractor shall be an individual or firm licensed to do business in California and shall 
obtain at its sole expense all license(s) and permit(s) required by law for accomplishing any 
work required in connection with this Agreement. 

B. If the Contractor is located within the state of California, a business license from the 
city/county in which the Contractor is headquartered is necessary; however, if the Contractor 
is a corporation, a copy of the incorporation documents/letter from the Secretary of State's 
Office can be submitted. If the Contractor’s headquarters is located outside the State of 
California, the Authority requires a copy of the business license or incorporation papers for 
the company’s respective state showing that the company is in good standing in that state, 
and proof of registration as a foreign corporation qualified to do business in California. 

C. In the event any license(s) and/or permit(s) expire at any time during the term of this 
Agreement, Contractor agrees to provide the Authority a copy of the renewed license(s) 
and/or permit(s) within thirty (30) days following the expiration date. In the event the 
Contractor fails to keep in effect at all times all required license(s) and permit(s), the 
Authority may, in addition to any other remedies it may have, terminate this Agreement upon 
occurrence of such event. 

7. INDEMNITY 

To the full extent permitted by law, Contractor shall indemnify, protect, defend and hold 
harmless Authority and any and all of its officers, officials, employees and agents 
(“Indemnified Parties”) from and against any and all losses, liabilities, damages, costs and 
expenses, including legal counsel’s fees and costs to the extent same are caused in whole 
or in part by any negligent or wrongful act, error or omission of Contractor, its officers, 
agents, employees or Subcontractors (or any entity or individual that Contractor shall bear 
the legal liability thereof) in the performance of professional services under this agreement. 
Contractor shall assure that contracts with Subcontractors, if any, shall contain these same 
indemnity provisions in favor of the indemnified parties. 

8. INSURANCE 

A. Without limiting the Contractor’s indemnification of the Authority, and prior to commencement 
of the Work, the Contractor shall obtain, provide, and maintain at its own expense during the 
term of this Agreement, policies of insurance of the type and amounts described below and 
in a form satisfactory to the Authority.  

i. Workers’ Compensation Insurance 

Contractor shall maintain Workers’ Compensation Insurance (Statutory Benefits and 
Employer’s Liability Insurance (with limits of no less than one million dollars ($1,000,000)). 
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Contractor shall submit to Authority, along with the certificate of insurance, a Waiver of 
Subrogation endorsement in favor of the Authority and the Indemnified Parties.  

ii.  General Liability Insurance 

Contractor shall maintain commercial general liability insurance with coverage at least as 
broad as Insurance Services Office form CG 00 01, in an amount not less than five million 
dollars ($5,000,000) per occurrence and general aggregate. Limits may be achieved by any 
combination of primary and excess or umbrella liability insurance.  

iii.  Automobile Liability Insurance 

Contractor shall maintain automobile insurance at least as broad as Insurance Services 
Office form CA 00 01 covering bodily injury and property damage for all activities of the 
Contractor arising out of or in connection with Work to be performed under this Agreement, 
including coverage for any owned, hired, non-owned or rented vehicles, in an amount not 
less than two million dollars ($2,000,000) combined single limit for each accident. Limits may 
be achieved by any combination of primary and excess or umbrella liability insurance.  

9. PROFESSIONAL LIABILITY (ERRORS & OMISSIONS) INSURANCE.   

Contractor shall maintain professional liability insurance that covers the Services to be 
performed in connection with this Agreement, in the minimum amount of three million dollars 
($3,000,000) per claim and in the aggregate. Any policy inception date, continuity date, or 
retroactive date must be before the effective date of this agreement.  Cost of such insurance 
shall be included in Contractor's bid.  

10.  POLLUTION LIABILITY 

Contractor shall maintain Pollution Liability covering the Contractor's liability for bodily injury, 
property damage, and environmental damage resulting from pollution and related cleanup 
costs incurred, all arising out of the work or services to be performed under this Agreement. 
Coverage shall be provided for both work performed on site, as well as during the transport 
of hazardous materials.  Limits of not less than one million dollars ($1,000,000) per incident 
and an annual aggregate amount of two million dollars ($2,000,000) shall be provided. The 
same additional insured designation and endorsement required for general liability is to be 
provided for this coverage. 

11. BUILDER’S RISK/INSTALLATION FLOATER (OPTIONAL) 

During the term of this Agreement, Contractor shall maintain in force, at its own expense, 
Builder's Risk/Installation Floater covering contractor's labor, materials and equipment to be 
used for completion of the work performed under this Agreement against all risks of direct 
physical loss, excluding earthquake and flood, for an amount equal to the full amount of the 
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Agreement improvements.  The same additional insured designation and endorsement 
required for general liability is to be provided for this coverage. 

12. OTHER PROVISIONS OR REQUIREMENTS 

A. Proof of Insurance 

Contractor shall provide certificates of insurance to Authority as evidence of the insurance 
coverage required herein, along with a waiver of subrogation endorsement for workers’ 
compensation. A copy of the endorsement or policy language adding the Authority and 
Indemnified Parties as Additional Insureds shall be furnished to the Authority prior to 
commencement of work or services under this Agreement. All insurance certificates and 
endorsements must be approved by Authority’s Risk Manager prior to commencement of 
work. Current certification of insurance shall be kept on file with Authority at all times during 
the term of this contract. Authority reserves the right to require complete, certified copies of 
all required insurance policies, at any time.  

B. Duration of Coverage 

Contractor shall procure and maintain for the duration of the contract insurance against 
claims for injuries to persons or damages to property which may arise from or in connection 
with the performance of the Work hereunder by Contractor or Contractor’s agents, 
representatives, employees or Subcontractors. Contractor agrees to maintain professional 
liability insurance for a period of no less than three years after completion of the work under 
this Agreement.  

C. Authority’s Rights of Enforcement 

In the event any policy of insurance required under this Agreement does not comply with 
these specifications or is canceled and not replaced, the Authority has the right but not the 
duty to obtain the insurance it deems necessary and any premium paid by the Authority will 
be promptly reimbursed by the Contractor or the Authority will withhold amounts sufficient to 
pay premium from the Contractor’s payments. In the alternative, the Authority may cancel 
this Agreement. 

D. Acceptable Insurers 

All insurance policies shall be issued by an insurance company currently authorized by the 
Insurance Commissioner to transact the business of insurance in the State of California, 
with an assigned policyholders’ Rating of A- (or higher) and Financial Size Category Class 
VI (or larger) in accordance with the latest edition of Best’s Key Rating Guide, unless 
otherwise approved by the Authority Contract Manager. 
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E. Waiver of Subrogation 

All insurance coverage maintained or procured pursuant to this agreement shall allow the 
named insured to waive its right of recovery before loss, or shall be endorsed to waive 
subrogation against Authority, and the Indemnified Parties. Contractor hereby waives its 
own right of recovery against Authority, and shall require similar written express waivers 
from each of its Subcontractors. 

F. Enforcement of Agreement Provisions (non estoppel) 

Contractor acknowledges and agrees that any actual or alleged failure on the part of the 
Authority to inform Contractor of non-compliance with any requirement imposes no 
additional obligations on the Authority nor does it waive any rights hereunder. 

G. Requirements not Limiting 

Requirements of specific coverage features or limits contained in this Section are not 
intended as a limitation on coverage, limits or other requirements, or a waiver of any 
coverage normally provided by any insurance. Specific reference to a given coverage 
feature is for purposes of clarification only as it pertains to a given issue and is not intended 
by any party or insured to be all inclusive, or to the exclusion of other coverage, or a waiver 
of any type. Additional insured endorsements or policy provisions that attempt to limit the 
insurer’s obligation to the additional insureds to any amount less than the policy amount will 
not be acceptable to the Authority.  

H. Notice of Cancellation 

Contractor agrees to oblige its insurance agent or broker and insurers to provide to Authority 
with thirty (30) days notice of cancellation (except for nonpayment for which ten (10) days 
notice is required) or nonrenewal of coverage for each required coverage. 

I. Additional Insured Status 

General liability policies shall provide or be endorsed to provide that Authority and its 
officers, officials, employees, and agents shall be additional insureds under such policies. 
This provision shall also apply to any excess or umbrella liability policies. 

J. Authority’s Right to Revise Specifications 

The Authority reserves the right at any time during the term of the contract to change the 
amounts and types of insurance required by giving the Contractor ninety (90) days advance 
written notice of such change. If such change results in substantial additional cost to the 
Contractor, the Authority and Contractor may renegotiate Contractor’s compensation. 
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K. Self-insured Retentions and Deductibles 

With the exception of professional or errors and omissions liability insurance, self-insured 
retentions are not acceptable unless approved by Authority. Authority reserves the right to 
require that any such self-insured retentions be eliminated, lowered, or replaced by a 
deductible. Self-insurance will not be considered to comply with these specifications unless 
approved by Authority. Payment of any deductibles or approved self-insured retentions is 
the responsibility of Contractor.  

L. Claims 

Contractor shall give Authority prompt and timely notice of claims made or suits instituted 
that arise out of or result from Contractor’s performance under this Agreement, and that 
involve or may involve claims against Authority. Authority shall promptly notify Contractor of 
claims or suits, and submit to contractor notice of such claims or suits it receives for which 
Contractor’s coverage may apply. Contractor will promptly tender such claims to its insurers 
and provide prompt confirmation to Authority of such tender. 

M. Additional Insurance 

Contractor shall also procure and maintain, at its own cost and expense, any additional 
kinds of insurance, which in its own judgment may be necessary for its proper protection 
and prosecution of the Work.  

N. Subcontractors  

To the extent Contractor engages the services of Subcontractors; Contractor agrees to 
require the following insurance from Subcontractors: 

•Commercial General Liability (and Excess or Umbrella as required to meet limits) 

•Automobile Liability  

•Workers’ Compensation 

•Contractor’s Pollution Liability (for construction contracts involving excavation or any other 
pollution exposures) 

•Builder’s Risk (for renovation or building construction if appropriate) 

•Professional Liability (if a professional liability exposure exists) 

•Other Insurance as appropriate for the work 

The limits for Subcontractors shall be no less than one million dollars ($1,000,000) for 
liability insurance. Higher limits are at discretion of Contractor. Contractor shall be 
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responsible to collect from all subcontractors and maintain evidence of compliance with 
insurance requirements, and shall produce such evidence to Authority upon demand.  

13. CONTINGENT FEE 

A. The Contractor warrants by execution of this Agreement, that no person or selling agency 
has been employed or retained to solicit or secure this Agreement upon agreement or 
understanding for a commission, percentage, brokerage, or contingent fee, excepting bona 
fide employees or bona fide established commercial or selling agencies maintained by the 
Contractor for the purpose of securing business. For breach or violation of this warranty, the 
State shall, in addition to other remedies provided by law, have the right to annul this 
Agreement without liability, paying only for the value of the work actually performed, or 
otherwise recover the full amount of such commission, percentage, brokerage, or contingent 
fee.  

14. NON ELIGIBLE ALIEN CERTIFICATION 

A. In accordance with 8 U.S. Code Section 1621, the Contractor certifies by execution of this 
Agreement, that they are not an alien who is not: 

1. A qualified alien (as defined in 8 U.S. Code § 1641),  

2. A nonimmigrant under the Immigration and Nationality Act [8 U.S.C. 1101 et seq.], or 

3. An alien who is paroled into the United States under Section 212(d)(5) of such Act [8 
U.S.C. 1182(d)(5)] for less than one year. 
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Construction 
Package County HST# APN Site Address

Land Use / 
Property Type

Property 
Management on 
Required ROW

Property 
Management on 

Excess
 Total Required ROW 

s.f. to Manage 
 Total Excess s.f. to 

Manage 
Buildings / 
Dwellings

Buildings 
on Excess Leased

Required ROW 
Occupied

Excess 
Occupied

Relocation 
Required

Date of Legal 
Possession

Acquisition 
Type

ROWC 
Escrow 
Closed ROW Delivery Status

CP4A KERN FB-15-0166 030-210-01
708 4TH ST, WASCO, 
CA 93280-1418 Commercial YES YES 18,776.50 6,852.71 YES YES 1 Occupied YES 5/16/2016 Full 5/16/2016

06. Possessed / Pending 
Vacancy

CP4A KERN FB-15-0171 030-092-02
1000 G Street, Wasco, 
California 93280 SFR YES YES 12,006.01 10,378.96 YES 0 Occupied YES 2/6/2017 Full 2/16/2017

06. Possessed / Pending 
Vacancy

CP4A KERN FB-15-0172 030-422-01
1000 G ST, WASCO, CA 
93280-2355 Industrial YES YES 4,499.73 4,519.64 YES YES 0 Occupied YES 2/6/2017 Full 2/16/2017

06. Possessed / Pending 
Vacancy

CP4A KERN FB-15-0179 489-041-01

16th & G Street, 
Wasco, California 
93280 Government YES NO YES 0 Unoccupied NO 2/4/2017 Full 3/3/2017

03b. Delivery on Hold 
Pending Additional 
Information

CP4A KERN FB-15-0162 487-020-07

North of SR-46 and 
east of F Street, Wasco, 
California 93280 Agricultural NO YES 135,491.96 10,838.10 NO 0 Unoccupied NO 2/4/2016 Full 2/4/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0165 030-192-03
290 F Street, Wasco, 
California 93280 Industrial NO YES 0 702.2802622 YES 0 Unoccupied YES 10/14/2016 Partial 1/24/2017 01. DELIVERED TO DB

CP4A KERN FB-15-0165 030-210-06
290 F Street, Wasco, 
California 93280 Industrial NO YES 23,498.40 8,574.82 YES 0 Unoccupied YES 10/14/2016 Partial 1/24/2017 01. DELIVERED TO DB

CP4A KERN FB-15-0175 030-436-06
709 POSO DR, WASCO, 
CA 93280-2619 Commercial NO YES 12,499.75 10,922.05 YES YES 0 Unoccupied YES 4/15/2016 Full 4/15/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0176 030-441-06
1500 G Street, Wasco, 
California 93280 Industrial NO YES 5,001.02 8,332.50 YES 0 Unoccupied YES 4/19/2016 Full 4/19/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0176 030-441-07
1500 G ST, WASCO, CA 
93280 Industrial NO YES 10,002.01 16,663.67 YES YES 0 Unoccupied YES 4/19/2016 Full 4/19/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0176 030-441-08
1500 G Street, Wasco, 
California 93280 Industrial NO YES 12,221.32 22,571.23 YES YES 0 Unoccupied YES 4/19/2016 Full 4/19/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0180 489-041-02
1840 G Street, Wasco, 
California 93280 Industrial NO YES 4,999.80 11,652.92 YES YES 0 Unoccupied YES 6/28/2016 Full 7/8/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0180 489-041-03
1840 G ST, WASCO, CA 
93280 Industrial NO YES 5,000.19 12,336.03 YES YES 0 Unoccupied YES 6/28/2016 Full 7/8/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0181 489-041-04
1848 G ST, WASCO, CA 
93280-2706 Commercial NO YES 7,999.81 12,327.30 YES YES 0 Unoccupied YES 8/1/2016 Full 10/25/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0181 489-041-05
1868 G ST, WASCO, CA 
93280-2706 Commercial NO YES 7,999.67 12,319.50 YES YES 0 Unoccupied YES 8/1/2016 Full 10/25/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0182 489-041-06
1886 G ST, WASCO, CA 
93280-2706 SFR NO YES 7,999.68 12,310.45 YES YES 0 Unoccupied YES 8/22/2016 Full 8/22/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0183 489-041-07
1902 G ST, WASCO, CA 
93280-2708 Commercial NO YES 5,499.79 13,533.64 YES YES 0 Unoccupied YES 5/31/2016 Full 5/31/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0184 489-041-08
1918 G ST, WASCO, CA 
93280-2708 SFR NO YES 4,999.81 12,295.82 NO YES 0 Unoccupied NO 7/5/2016 Full 8/30/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0185 489-041-09

East Side of G Street, 
North of Filburn 
Avenue, Wasco, 
California 93280 Industrial NO YES 4,999.82 4,337.87 YES 0 Unoccupied YES 4/15/2016 Full 4/15/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0185 489-041-10

East Side of G Street, 
North of Filburn 
Avenue, Wasco, 
California 93280 Industrial NO YES 4,999.80 8,676.37 YES 0 Unoccupied YES 4/15/2016 Full 4/15/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0185 489-041-11

East Side of G Street, 
North of Filburn 
Avenue, Wasco, 
California 93280 Industrial NO YES 5,499.78 12,845.71 YES 0 Unoccupied YES 4/15/2016 Full 4/15/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0186 489-041-12
1990 G ST, WASCO, CA 
93280 Industrial NO YES 7,499.72 14,999.37 YES 0 Unoccupied YES 5/13/2016 Full 5/13/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0306 072-120-05

16202 WASCO AVE, 
Wasco, California 
93280-9709 SFR NO YES 47,594.48 25,119.59 YES 0 Unoccupied YES 3/24/2016 Full 7/7/2016 01. DELIVERED TO DB

CP4A TULARE FB-54-0752 333-065-005

Schuster County Line 
Road, Delano, 
California Agricultural NO YES 455.4393148 38,862 NO 0 Unoccupied NO 4/7/2016 Full 6/22/2016 01. DELIVERED TO DB

CP4A TULARE FB-54-0753 333-065-004

N of County Line RD, 2 
mi. N of Scofield Rd & 
Garces HWY, California Agricultural NO YES 26,467.19 12,854 NO 0 Unoccupied NO 2/19/2016 Full 4/29/2016 01. DELIVERED TO DB

CP4A TULARE FB-54-0755 333-065-023

Schuster County Line 
Road, Delano, 
California Agricultural NO YES 0 19,000 NO 0 Unoccupied NO 12/30/2016 Full 2/7/2017 01. DELIVERED TO DB

CP4A TULARE FB-54-0755 333-065-027
County Line Road, 
Wasco, California Agricultural NO YES 0 183,196 NO 0 Unoccupied NO 12/30/2016 Full 2/7/2017 01. DELIVERED TO DB
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Package County HST# APN Site Address
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Property Type

Property 
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Property 
Management on 
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ROWC 
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Closed ROW Delivery Status

CP4A TULARE FB-54-0757 333-065-043

County Line Rd, 2 mi. N 
of Scofield Rd & Garces 
HWY, Wasco, California Agricultural NO YES 7,793.24 31,475 NO 0 Unoccupied NO 3/28/2016 Full 4/29/2016 01. DELIVERED TO DB

CP4A KERN FB-15-0319 072-180-05

NE corner of Merced 
Avenue and SR-43, 
Kern County, California Agricultural NO NO 1 Unoccupied NO 12/6/2016 Full 01. DELIVERED TO DB

CP4A KERN FB-15-0320 072-180-15
NW of Merced Ave & 
SR-43, California Agricultural NO NO 1 Unoccupied NO 11/23/2016 Full 12/13/2016 01. DELIVERED TO DB
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	The California High-Speed Rail Authority (Authority) is responsible for planning, designing, building, and operation of the first high-speed rail system in the nation. California High-Speed Rail will connect the mega-regions of the State, contribute t...
	Any services or work performed must be consistent and/or compliant with the conditions set forth within the following:
	• California State Budget Act 2012-13, SB1029 (Chapter 152, Statutes of 2012)
	• California High-Speed Rail Program 2016 Business Plan (2016)
	http://www.hsr.ca.gov/About/Business_Plans/2016_Business_Plan.html
	G) Prevailing Wage Rates
	M) Insurance
	N) Required Attachments
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	RFX16-24 Property Management IFB CP4 Sample Agreement.pdf
	STANDARD AGREEMENT
	1. Background and Purpose
	1.1 Contract Management
	1.2 Right of Way Program
	1.3 Contract Oversight
	1.4 Licensing Requirements
	2. Scope of Work
	2.1 Services Required
	2.2 Description of property
	Managing surplus property is the majority of the work described in this IFB and will demand the most time and attention from the Contractor.
	2.3 Number of Properties
	2.4 Type of Properties
	2.5 Tasks
	2.5.1 Property Management Records and Information System
	The Division of Real Property maintains a database of real property acquired by the Authority and planned for acquisition. The Contractor shall build on that database to develop and maintain a robust information system that tracks status and condition...
	2.5.2 Property Management Plans
	2.5.3 Monitoring and Inspections
	2.5.4 Maintenance and Repair Work
	2.5.4.1   General Responsibilities
	2.
	2.5.3
	The Contractor shall provide and oversee an in-house maintenance crew, establish a policy to identify and deal with repair needs, and maintain and monitor a 24 hour emergency repair hot-line.
	2.5.4.2  Outdoor Maintenance
	The following activities shall be implemented according to the parameters and limitations identified in the environmental BMPs:
	2.5.4.3  Building Maintenance – Vacant Buildings
	2.5.4.4  Building Maintenance – Occupied Buildings
	2.5.5 Remodeling and Tenant Improvements
	2.5.6 Property Clean-Ups, Board Ups, and Security Services
	2.5.7 Utility Coordination
	2.5.7.1 Arrange utility services
	2.5.7.2 Assure payment of utilities
	2.5.8 Demolition and Clearing
	2.5.9 Outgrants and Exchange of Excess Property
	2.5.10 Market Survey and Preparation for Sale
	2.5.11 Tenant Services
	2.5.11.1   Rental rate evaluation and rent up
	2.5.11.2   Tenant Move In
	2.5.11.3   Evictions and Legal Actions
	2.5.11.4   Inspections
	2.5.11.5   Tenant Move Out
	2.5.11.6   Lease and Tenant Record Keeping, Reporting and Financial Services
	2.6 Performance Standards
	2.6.1 General requirements
	2.6.2 Recordkeeping and Inventory
	2.6.3 Response Times
	2.6.3.1  Scheduled Services
	2.6.3.2  Call-Out Services
	2.6.3.3  Emergency Services
	2.6.4 General Requirements for Maintenance and Repair Work
	2.6.5 Materials and Methods
	2.6.5.1 Materials for board-ups and securing properties may be specified by the Authority or by local agencies. Minimum standards may be established for materials and installation methods, including but not limited to:
	 Fencing materials and treatment
	3. TERM

	1. Contract Management
	A. The Contractor’s Project Manager is responsible for the day-to-day project status, decisions and communications with the Authority’s Contract Manager. The Contractor may change its Project Manager by giving written notice to the Authority, but the ...
	B. The Authority may change its Contract Manager at any time by giving written notice to the Contractor.

	2.   Subcontracts
	A. Nothing contained in this Agreement or otherwise shall create any contractual relationship between the Authority and any subcontractors, and no subcontract shall relieve the Contractor of his or her responsibilities and obligations under this Agree...
	B. The Contractor shall perform the work contemplated with resources available within its own organization and no portion of the work shall be contracted without written authorization by the Authority’s Contract Manager, except that which is expressly...
	C. Unless specifically noted otherwise, any subagreement in excess of $25,000 entered into as a result of this Agreement shall contain all the applicable provisions stipulated in this Agreement.
	D. The Contractor shall pay its subcontractors within seven (7) calendar days from receipt of each payment made to the Contractor by the State.
	E. Any substitution of subcontractors must be approved in writing by the Authority’s Contract Manager in advance of assigning work to a substitute subcontractor.
	F. All applicable Contractors shall submit monthly progress reports on small businesses, including Disabled Veteran Business Enterprise utilization to the Authority. The Authority and Contractor will keep a running tally of actual invoiced amounts by ...
	G. All Contractors shall submit the Small Business Invoice Report Summary and Verification as an attachment to and as verified by the invoice cover fact sheet submitted with each invoice. Civil penalties for knowingly providing incorrect information o...

	3.  Confidentiality of Data
	A. All financial, statistical, personal, technical, or other data and information relative to the Authority’s operations, which is designated confidential by the Authority and made available to the Contractor in order to carry out this Agreement, shal...
	B. Permission to disclose information on one occasion or public hearing held by the Authority relating to this Agreement shall not authorize the Contractor to further disclose such information or disseminate the same on any other occasion.
	C. The Contractor shall not comment publicly to the press nor any other media regarding this Agreement or the Authority’s actions on the same, except to the Authority’s staff, Contractor’s own personnel, including subcontractors, affiliates, and vendo...
	D. The Contractor shall not issue any news release or public relations item of any nature whatsoever regarding work performed or to be performed under this Agreement without prior review of the contents thereof by the Authority and receipt of the Auth...
	E. Contractor agrees to hold Confidential Information in confidence in accordance with the terms of this Agreement and agrees to use Confidential Information solely in accordance with the terms of this Agreement. “Confidential Information” shall inclu...
	F. Any subagreement entered into as a result of this Agreement shall contain all of the provisions of the Confidentiality of Data clause.

	4. Conflict of Interest
	A.  The Contractor and its employees, and all of its subcontractors and employees, shall comply with the Authority’s Conflict of Interest Code and Organizational Conflict of Interest Policy.
	B. The Contractor may be required to submit an Economic Interest Statement (Fair Political Practices Commission’s Form 700) from each employee or subcontractor whom the Authority’s Legal Department, in consultation with the Contract Manager or its des...

	5.  Settlement of Disputes
	A.   The parties agree to use their best efforts to resolve disputes concerning a question of fact arising under this Agreement in an informal fashion through consultation and communication, or other forms of non-binding alternative dispute resolution...
	B.   To the extent consistent with law, rules, and regulations, any dispute that is not disposed of by mutual agreement as in Section 5.A above will be decided by the ACM, who may consider any written or verbal evidence submitted by the Contractor. Th...
	C. In the event of a dispute, the language contained within this Agreement shall prevail over any other language, including that of the bid proposal.
	D.  Neither the pendency of a dispute nor its consideration by the ACM will excuse the Contractor from full and timely performance in accordance with the terms of this Agreement.

	6.  Termination
	A.  This Agreement can be terminated at any time by mutual agreement of both Parties.
	B. Termination for Cause: In accordance with Section 7 of the GTC 04/2017, the Authority reserves the right to terminate this Agreement immediately in the event of breach or failure of performance by the Contractor.
	C. Termination for Convenience: The Authority reserves the right to terminate this Agreement upon thirty (30) calendar days' written notice to the Contractor if terminated for convenience of the Authority.
	D. Termination Issues for Subcontractors, Suppliers, and Service Providers: The Contractor shall notify any subcontractor and service or supply vendor providing services under this Agreement of the early termination date of this Agreement. Failure to ...

	7. Non-Waiver
	A. No waiver of any breach of this Agreement shall be held to be a waiver of any other or subsequent breach. No remedy available in this Agreement is intended to be exclusive of any other remedy, and every remedy shall be cumulative and shall be in ad...

	8. CAPTIONS
	A. The clause headings appearing in this Agreement have been inserted for the purpose of convenience and ready reference and do not define, limit, or extend the scope or intent of the clauses.

	9. Stop Work
	A. The ACM may, at any time, by written notice to the Contractor, require the Contractor to stop all or any part of the work tasks in this Agreement.
	B. Upon receipt of such stop work order, the Contractor shall immediately take all necessary steps to comply therewith and to minimize the incurrence of costs allocable to work stopped.
	C. The Contractor shall resume the stopped work only upon receipt of written instruction from the ACM canceling the stop work order.

	10. Payment Bonds
	Prior to commencement of work under a Work Request for work that involves public work, the Contractor shall submit a Payment Bond for 100% of the Work Request if the Work Request is over $25,000. The Payment Bond is due prior to the start date of the ...
	1. Order of Precedence
	A. The Work to be performed under this Agreement shall be in accordance with the scope of work as detailed in Exhibit A. In the event of any inconsistencies or ambiguities in this Agreement the following documents shall be used to interpret the Agreem...
	1. Terms of this Agreement, and any Agreement Amendments
	2. The Authority’s IFB dated March 24, 2017

	2.  Access To Sites And Records
	A. The Authority staff or its representatives shall have reasonable access to all sites and records related to this Agreement.

	3. Ownership of Data
	A. During the term of this Agreement and upon completion of any and all work under this Agreement, all intellectual property rights, ownership and title to all report, documents, plans, specifications, electronic documents and estimates produced as pa...
	B. “Generated data” is data that the Contractor has collected, collated, recorded, deduced, read out, or postulated for utilization in the performance of this Agreement. Any electronic data processing program, model, or software system developed or su...
	C. "Proprietary data" is such data as the Contractor has identified in a satisfactory manner as being under Contractor's control prior to commencement of performance of this Agreement, and which Contractor has reasonably demonstrated as being of a pro...

	4. Standard of Care
	A. The Contractor, in performing its professional services under this Agreement, owes the Authority the following duties of care (The Contractor’s “Standard of Care”):
	1. The duty to have that degree of learning and skill ordinarily possessed by reputable professionals practicing in the same or a similar locality and under similar circumstances;
	2. The duty to use the care and skill ordinarily possessed by reputable members of the professions practicing in the same or similar locality under similar circumstances; and
	3. The duty to use reasonable diligence and his or her best judgment in the exercise of skill and the application of learning.


	5. Legal Notice
	A. This clause is not intended to apply to normal, daily communication between the parties related to the progress of work. This clause applies to situations where notice is required to be given by the Agreement or the parties are asserting their lega...
	B. Any communication, notice, or demand of any kind whatsoever which any party may be required or may desire to give or to serve upon another must be in writing and delivered by personal service (including express or courier service) or by registered ...
	C. The project representatives identified in Exhibit A, Section 1.1 shall be notified via email when a notice is sent.
	D. Notice shall be effective when received, unless a legal holiday for the State commences on the date of attempted delivery. In such cases, the effective date shall be postponed until the next business day.

	6. LICENSES AND PERMIT
	A. The Contractor shall be an individual or firm licensed to do business in California and shall obtain at its sole expense all license(s) and permit(s) required by law for accomplishing any work required in connection with this Agreement.
	B. If the Contractor is located within the state of California, a business license from the city/county in which the Contractor is headquartered is necessary; however, if the Contractor is a corporation, a copy of the incorporation documents/letter fr...
	C. In the event any license(s) and/or permit(s) expire at any time during the term of this Agreement, Contractor agrees to provide the Authority a copy of the renewed license(s) and/or permit(s) within thirty (30) days following the expiration date. I...

	7. INDEMNITY
	To the full extent permitted by law, Contractor shall indemnify, protect, defend and hold harmless Authority and any and all of its officers, officials, employees and agents (“Indemnified Parties”) from and against any and all losses, liabilities, dam...
	8. Insurance
	i.  Workers’ Compensation Insurance
	ii.  General Liability Insurance
	iii.  Automobile Liability Insurance
	9. Professional Liability (Errors & Omissions) Insurance.
	Contractor shall maintain professional liability insurance that covers the Services to be performed in connection with this Agreement, in the minimum amount of three million dollars ($3,000,000) per claim and in the aggregate. Any policy inception dat...
	10.  Pollution Liability
	Contractor shall maintain Pollution Liability covering the Contractor's liability for bodily injury, property damage, and environmental damage resulting from pollution and related cleanup costs incurred, all arising out of the work or services to be p...
	11. Builder’s Risk/Installation Floater (Optional)
	During the term of this Agreement, Contractor shall maintain in force, at its own expense, Builder's Risk/Installation Floater covering contractor's labor, materials and equipment to be used for completion of the work performed under this Agreement ag...
	12. Other Provisions or Requirements
	A. Proof of Insurance
	B. Duration of Coverage
	C. Authority’s Rights of Enforcement
	D. Acceptable Insurers
	E. Waiver of Subrogation
	F. Enforcement of Agreement Provisions (non estoppel)

	Contractor acknowledges and agrees that any actual or alleged failure on the part of the Authority to inform Contractor of non-compliance with any requirement imposes no additional obligations on the Authority nor does it waive any rights hereunder.
	G. Requirements not Limiting
	H. Notice of Cancellation
	I. Additional Insured Status
	J. Authority’s Right to Revise Specifications
	K. Self-insured Retentions and Deductibles
	L. Claims
	M. Additional Insurance


	13. Contingent Fee
	A. The Contractor warrants by execution of this Agreement, that no person or selling agency has been employed or retained to solicit or secure this Agreement upon agreement or understanding for a commission, percentage, brokerage, or contingent fee, e...

	14. Non Eligible Alien Certification
	A. In accordance with 8 U.S. Code Section 1621, the Contractor certifies by execution of this Agreement, that they are not an alien who is not:
	3. An alien who is paroled into the United States under Section 212(d)(5) of such Act [8 U.S.C. 1182(d)(5)] for less than one year.
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